
eProposal Jan-2009

CALL NO.  100

CONTRACT ID.  161054

PIKE COUNTY

FED/STATE PROJECT NUMBER  NHPP 0806(046)

DESCRIPTION  MARROWBONE CREEK BRIDGE(US-460)

WORK TYPE  BRIDGE WITH GRADE, DRAIN & SURFACE

PRIMARY COMPLETION DATE  300 WORKING DAYS

LETTING DATE:  October   28,2016
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  October   28,2016.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 4%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 161054

COUNTY - PIKE

PCN - DE09804601654
NHPP 0806(046)

MARROWBONE CREEK BRIDGE(US-460) PIKEVILLE-VIRGINIA STATE LINE ROAD(US-460/KY-80) MAINLINE
BRIDGES OVER KY-195 OVER MARROWBONE CREEK.BRIDGE WITH GRADE, DRAIN & SURFACE SYP NO.
12-00263.55. 
GEOGRAPHIC COORDINATES LATITUDE 37:20:12.00 LONGITUDE 82:25:36.00

NHPP 0806(046)

COMPLETION DATE(S):
300 WORKING Days APPLIES TO ENTIRE PROJECT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet web site 
of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/construction-procurement)  
 
The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to 
prepare a bid packet for submission to the Department.  The bidder must submit electronically 
using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS 
Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset 
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and 
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved 
Materials. 
 

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 5 of 155



REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
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ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
06/01/16  
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FEDERAL CONTRACT NOTES  
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 

 
102.02 Current Capacity Rating 102.10 Delivery of Proposals 
102.8 Irregular Proposals 102.14 Disqualification of Bidders 
102.9 Proposal Guaranty 

 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 

 
 
 
 

NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 

 
 
 
 
 

SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 

 
 
 
 
 

DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 

 

 
 
 
 
 
 
 

OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 

 

Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 

 
 
 
 
 

DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 7 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to 
submission and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 

 

The DBE Participation Plan shall include the following: 
 
1 Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 
proposed project; 
2 Description of the work each is to perform including the work item , unit, quantity, unit 
price and total amount of the work to be performed by the individual DBE. The Project Code 
Number (PCN), Category Number, and the Project Line Number can be found in the “material 
listing” on the Construction Procurement website under the specific letting; 
3 The dollar value of each proposed DBE subcontract and the percentage of total 
project contract value this represents. DBE participation may be counted as follows; a) If DBE 
suppliers and manufactures assume actual and contractual responsibility, the dollar value of 
materials to be furnished will be counted toward the goal as follows: 

 The entire expenditure paid to a DBE manufacturer; 

 60 percent of expenditures to DBE suppliers that are not manufacturers provided 
the supplier is a regular dealer in the product involved. A regular dealer must be 
engaged in, as its principal business and in its own name, the sale of products to 
the public, maintain an inventory and own and operate distribution equipment; 
and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, 
materials, supplies, delivery of materials and supplies or for furnishing bonds, or 
insurance, providing such fees or commissions are determined to be reasonable 
and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, 
equipment repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4 Written and signed documentation of the bidder’s commitment to use a DBE contractor 
whose participation is being utilized to meet the DBE goal; and 
5 Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 

 
 
 
 
 

UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
the DBE’s certificate of insurance, and an affidavit for bidders, offerors, and contractors from the 
DBE to the Division of Construction Procurement. The affidavit can be found on the 
Construction Procurement website. If the DBE is a supplier of materials for the project, a signed 
purchase order and an affidavit for bidders, offerors, and contractors must be submitted to the 
Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 

 

 
 
 
 
 

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set and nine (9) copies of this information must be received in the 
 

office of the Division of Contract Procurement no later than 12:00 noon of the tenth calendar day 
after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1 Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 
inform DBEs of subcontracting opportunities; 
2 Whether the bidder provided solicitations through all reasonable and available means; 
3 Whether the bidder provided written notice to all DBEs listed in the DBE directory at the 
time of the letting who are prequalified in the areas of work that the bidder will be 
subcontracting; 
4 Whether the bidder followed up initial solicitations of interest by contacting DBEs to 
determine with certainly whether they were interested. If a reasonable amount of DBEs within 
the targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the DBE Liaison in the Office of Minority Affairs to 
give notification of the bidder’s inability to get DBE quotes; 
5 Whether the bidder selected portions of the work to be performed by DBEs in order to 
increase the likelihood of meeting the contract goals. This includes, where appropriate, breaking 
out contract work items into economically feasible units to facilitate DBE participation, even 
when the prime contractor might otherwise perform these work items with its own forces; 
6 Whether the bidder provided interested DBEs with adequate and timely information 
about the plans, specifications, and requirements of the contract; 
7 Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 
8 Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The fact 
that the DBE firm’s quotation for the work is not the lowest quotation received will not in itself 
be considered as a sound reason for rejecting the quotation as unacceptable. The fact that the 
bidder has the ability and/or desire to perform the contract work with its own forces will not be 
considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 
9 Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 
10 Whether the bidder made any efforts and/or offered assistance to interested DBEs in 
obtaining the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the 
work requirements of the bid proposal; and 
11 Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 

 
 
 
 
SANCTIONS  FOR  FAILURE  TO  MEET  DBE  REQUIREMENTS  OF  THE 
PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry our the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 
• Disallow credit toward the DBE goal; 
• Withholding progress payments; 
• Withholding payment to the prime in an amount equal to the unmet portion of the contract 
goal; and/or 
• Termination of the contract. 

 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized affidavit (TC 18-7) and copies of checks for any monies paid to each DBE 
subcontractor or supplier utilized to meet a DBE goal.   These d o c u m e n t s  must be 
submitted within 10 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 
The Prime Contractor should supply the payment information at the time the DBE is 
compensated for their work. Form to use is located at:  
http://transportation.ky.gov/Construction/Pages/Subcontracts.aspx 

 
 

The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact is Melvin Bynes and the telephone number is (502) 564-3601. 

 
 

Photocopied payments and completed, signed and notarized affidavit must be submitted by the 
Prime Contractor to: Office of Civil Rights and Small Business Development 
 6th Floor West 200 Mero Street 
 Frankfort, KY 40622 
 
 

DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 3/24/2016 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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Item # 12-263.55 
US 460, Section 5, 

Marrowbone Bridge, Special Notes 
 
 

1) Excess Material Sites 

Site #1 is located at approximate Station 525+00 Right.  Plan view shown on sheets R-5 
and R-6, Profile on sheet R-12 and x-sections shown on sheets X-61 to X-73.  
Contractor not to deviate from this plan without the permission of the Resident Engineer.  
Any environmental costs that are outside the limits shown on the plans will be the 
responsibility of the contractor. 

Site #2 is located at approximate Station 567+50 Right.  No excess material may be 
placed below elevation 1046. Contractor shall develop a plan and present to the 
Resident Engineer for approval.  There are no environmental commitments at this 
location. 

 

2) Coordination of Contractors 

There will be additional projects under construction in the vicinity of this project.  The 
contractors that get those projects may need to cross a portion of this project to access 
their locations and for the delivery of materials.  Please refer to 105.06 in the KYTC 
Standard Specifications for Road and Bridge Construction. 
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SPECIAL NOTE FOR FABRICATED COMPONENTS 
 
1.0 DESCRIPTION.  Furnish all equipment, materials and labor necessary for constructing 
the bridge using previously fabricated prestressed concrete beams and structural steel 
intermediate diaphragms.  Work includes delivery and erection of the beams. 
 
2.0 MATERIALS.  Selected prestressed concrete beams and structural steel intermediate 
diaphragms to be installed by the Contractor have been fabricated and will be provided by the 
Department.   

 
3.0  CONSTRUCTION.  Perform all work in accordance with the Kentucky Transportation 
Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard Drawings, this Note, the 
Contract Plans, and as directed by the Engineer.   
 
4.0 MEASUREMENT.   

4.1 Beam Erection: The Department will measure the quantity by each individual 
unit, precast piece.  The Department will not measure any modifications to the 
prestressed concrete beam’s extended strands, fabrication and installation of the 
elastomeric bearing assemblies, or installation of the structural steel intermediate 
diaphragms and will consider them incidental to this item of work. 
 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 

 
Code   Pay Item      Pay Unit 
 -----  Beam Erection      Each 
 
The Department will consider payment as full compensation for all work required in this note. 
 
Note, after the project begins, the Department will inventory and evaluate all Fabricated 
Components.  The Department will pay for by change order to the contract any missing or 
damaged components.    
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SPECIAL NOTE 

For Tree Removal

PIKE COUNTY
US 460 Reconstruction—KY 80 Bridge over KY 195

Item No. 12-263.55

NO CLEARING OF TREES 5 INCHES OR 
GREATER (DIAMETER BREAST HEIGHT) 

FROM APRIL 1 – OCTOBER 14.
If there are any questions regarding this note, please contact David Waldner,
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone: (502) 564-7250.

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 19 of 155



PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 20 of 155



PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 21 of 155



PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 22 of 155



N  O  T  I  C  E
DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS
(LETTER OF PERMISSION & LOP WQC AUTHORIZATION)

PROJECT: Pike County, Item No. 12-263.55
Marrowbone Creek Bridge and Waste Site

The Section 404 & 401 activities for this project have been previously permitted under the 

authority of the Department of the Army Letter of Permission (LOP) & Division of Water LOP

Water Quality Certification.  In order for these authorizations to be valid, the attached conditions 

must be followed.  The contractor shall post a copy of this LOP Permit & LOP WQC in a 

conspicuous location at the project site for the duration of construction and comply with the 

general conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the 

work in a manner different from what was originally proposed and specified.  Prior to 

commencing such alternative work, the contractor shall obtain written permission from the 

Division of Construction and the Corps of Engineers.  A copy of any request to the Corps of 

Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of 

Environmental Analysis, DA Permit Coordinator, for office records and for informational

purposes.
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GENERAL CONDITIONS:

1. Discharges of dredged or fill material into “waters of the U.S.” must
be minimized or avoided to the maximum extent practicable at the project 
site (i.e. on-site).  In determining the minimal impact threshold, the 
Districts will consider the direct, secondary, and cumulative impacts of 
the fill or work and any mitigation measures.

2. The permittee shall provide a mitigation/monitoring plan for impacts 
resulting from the placement of fill into “waters of the U.S.” in excess
of 300 linear feet of intermittent or perennial stream; the filling of 
greater than 0.10 acre (4,356 sq. feet) of waters of the U.S; or work 
causing more than minimal effects, to compensate for impacts to the 
“waters of the U.S.” These impact thresholds are applied for each 
crossing. When mitigation is required, the permittee will develop the 
mitigation site concurrently with, or in advance of, the site construction
unless the Corps determines on a project specific basis that it is not 
practical to do so. This will ensure that aquatic functions are not lost 
for long periods of time (e.g. temporal loss) which could adversely affect 
water quality and wildlife. The requirement for conservation easements or 
deed restrictions will be determined on a project specific basis. 

3. The permittee shall ensure that sedimentation and soil erosion control 
measures are in place prior to commencement of construction activities.
These measures will remain in place and be properly maintained throughout 
construction. Sedimentation and soil control measures shall include the 
installation of straw bale barriers, silt fencing and/or other approved 
methods to control sedimentation and erosion.  Sedimentation and erosion 
controls will not be placed in “waters of the U.S.” except if specifically 
approved by the District.

4. The permittee shall ensure that areas disturbed by any construction 
activity, including channel and stream banks, are immediately stabilized 
and revegetated with a combination of non-invasive plants (grasses,
legumes and shrubs) which are compatible with the affected area and will 
not compete with native vegetation.

5. The permittee shall ensure that no in-stream construction activity is 
performed during periods of high stream flow or during the fish spawning
season (April 1 through June 30) without first contacting the Kentucky 
Department of Fish and Wildlife Resources (KDFWR) for their expertise on
impacts to the fishery resource. Additionally, the discharge of dredged 
and/or fill material in known waterfowl breeding and wintering areas must 
be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not disrupt 
movement of those aquatic species indigenous to the waterbody, including 
those species which normally migrate through the area, unless the 
activity's specific purpose is to impound water.

7. The permittee shall ensure that all construction equipment is refueled 
and maintained on an upland site away from existing streams, drainageways 
and wetland areas. Heavy equipment working in wetlands must be placed on 
mats or other measures must be taken to minimize soil disturbance.
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8. The permittee must comply with any case specific special conditions 
added by the Corps or by the State Section 401 Water Quality Certification
(WQC).  The conditions imposed in the State Section 401 WQC are also 
conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may
cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or fill 
authorized by the LOP, in good condition and in conformance with the terms 
and conditions of the LOP, including maintenance to ensure public safety.
The permittee is not relieved of this requirement if the permitted 
activity is abandoned, although the permittee may make a good faith 
transfer to a third party. Should the permittee wish to cease to maintain 
the authorized activity or desire to abandon it without a good faith 
transfer, the permittee must obtain a modification to the LOP from the 
Corps, which may require restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic 
Rivers or in any river officially designated as a "study river" for 
possible inclusion in the system, unless the appropriate Federal agency, 
with direct management responsibility for such river, has determined in 
writing that the proposed activity authorized by the LOP will not 
adversely affect the Wild and Scenic River designation or study status. 
Information on Wild and Scenic Rivers may be obtained from the appropriate 
Federal Land Management agency in the area (e.g. U.S. Forest Service, 
Bureau of Land Management, the National Parks Service, or the U.S. Fish 
and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is likely 
to jeopardize the continued existence of a threatened or endangered 
species or a species proposed for such designation, as identified under 
the Federal Endangered Species Act, or which is likely to destroy or 
adversely modify the critical habitat of such species. The permittee 
shall notify the Corps and coordinate the proposed action with the USFWS 
to determine if any listed species or critical habitat might be affected 
and/or adversely modified by the proposed work. No activity is authorized 
under the LOP which “may affect” a listed species or critical habitat, 
unless Section 7 consultation addressing the effects of the proposed 
activity has been completed. At the direction of the Corps, the permittee 
shall complete the necessary consultation with the USFWS, satisfying the 
requirements of Section 7(a)(2) of the Endangered Species Act. The
permittee shall not begin work until notified by the District Engineer 
that the requirements of the Endangered Species Act have been satisfied 
and that the activity is authorized. Authorization of an activity under 
the LOP does not authorize the "take" of a threatened or endangered 
species as defined under the Federal Endangered Species Act. In the 
absence of separate authorization (e.g., an ESA Section 10 Permit, a 
Biological Opinion with "incidental take" provisions, etc.) from the U.S. 
Fish and Wildlife Service, both lethal and non-lethal "takes" of protected 
species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps
Districts if (1) new information reveals impacts of the proposed action 
may affect listed species or critical habitat in a manner not previously 
considered, (2) the proposed action is subsequently modified to include 
activities which were not considered during consultation, or (3) new 
species are listed or critical habitat designated that might be affected 
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by the proposed action. 

13. The permittee shall not perform any activity under the LOP which may 
affect historic properties listed, or eligible for listing, in the 
National Register of Historic Places until the District Engineer has 
complied with the provisions of 33 CFR Part 325, Appendix C.  The 
permittee must notify the District Engineer if the activity authorized by 
the LOP may affect any historic properties listed, determined to be 
eligible or which the permittee has reason to believe may be eligible for 
listing on the National Register of Historic Places, and shall not begin 
construction until notified by the District Engineer that the requirements 
of the National Historic Preservation Act have been satisfied and that the 
activity is authorized.  Information on the location and existence of 
historic resources can be obtained from the Kentucky Heritage Council.

If the permittee discovers any previously unknown historic or 
archaeological remains while accomplishing the activity authorized by the 
LOP, work must be immediately stopped and this office immediately notified
regarding the discovery.  The District will initiate the Federal, Tribal
and State coordination required to determine if the remains warrant a 
recovery effort or if the site is eligible for listing in the National 
Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the 
discharge of dredged and/or fill material will occur in the proximity of a 
public water supply intake.

15. No activity, including structures or work in “waters of the U.S.” or
discharges of dredged or fill material may consist of unsuitable materials 
(e.g. trash, debris, car bodies, asphalt, etc.) and that materials used 
for construction or discharge must be free from toxic pollutants in toxic 
amounts.

16. The permittee shall, to the maximum extent practicable, design the 
project to maintain pre-construction downstream flow conditions.
Furthermore, the work must not permanently restrict or impede the passage 
of normal or expected high flows and the structure or discharge of fill 
must withstand expected high flows.  The project must provide, to the 
maximum extent practicable, for retaining excess flows from the site and 
for establishing flow rates from the site similar to pre-construction
conditions.

17. The permittee shall ensure that all temporary fills, authorized under 
the LOP, be removed in their entirety and the affected areas returned to 
pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of 
Kentucky may inspect any authorized activity or mitigation site at any 
time deemed necessary to ensure compliance with the terms and conditions 
of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five years
after the date of the Corps authorization letter. If you find you need 
more time to complete the authorized activity, submit your request for a 
time extension to this office for consideration at least three months 
before the expiration date.
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20. The permittee, after completion of work under the LOP, shall submit a 
signed certification letter regarding the completed work and required 
mitigation, if applicable.  The certification letter will include a 
statement that the work was done in accordance with the LOP authorization
including compliance with all general and special conditions and 
completion of mitigation work.

21.  You must allow representatives from this office to inspect the 
authorized activity at any time deemed necessary to ensure that it is 
being or has been accomplished with the terms and conditions of the LOP. 

22. For Section 10 waters, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or 
work authorized, or if, in the opinion of the Secretary of the Army or his 
authorized representative, said structure or work shall cause unreasonable 
obstruction to the free navigation of the navigable waters, the permittee 
will be required, upon due notice from the Corps of Engineers, to remove, 
relocate, or alter the structural work or obstructions caused thereby, 
without expense to the United States.  No claim shall be made against the 
United States on account of any such removal or alteration.
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MATTHEW G. BEVIN  CHARLES G. SNAVELY 
 GOVERNOR SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
                         Department for Environmental Protection                AARON B. KEATLEY 

                                                                                                                                                                                                                                                                           COMMISSIONER 
 

 

300 SOWER BOULEVARD 
FRANKFORT, KENTUCKY 40601 

 

KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D 
 

 
July 5, 2016 

 
David Waldner 
Kentucky Transportation Cabinet (KYTC) 
200 Mero St   
Frankfort, KY 40622     
 

Re:    Letter of Permission No.: 2016-055-1 
AI No.:  130187; Activity ID:  APE20160001 
KYTC Item No.: 12-263.55 
USACE ID No.: LRL-2016-501 
Marrowbone Creek and UT to Marrowbone 
Creek 
Pike County, Kentucky 

 
Dear Mr. Waldner: 
 
 This letter transmits to you a copy of our General Water Quality Certification for the Letter of 
Permission Authorizing Transportation Projects for the Kentucky Transportation Cabinet – US 460 
Marrowbone Creek Bridge Project in Pike County, Kentucky, in accordance with plans included in the 
“Application for Permit to Construct Across or Along a Stream and/or Water Quality Certification” dated 
May 4, 2016 and the Addendum dated July 1, 2016, including impacts to 470 linear feet of ephemeral  and 
perennial stream (0.09 acres of channel fill).  
 

An individual Water Quality Certification is not necessary for this activity provided that this project 
has satisfies the Transportation Letter of Permission from the U.S. Army Corps of Engineers (Letter of 
Permission for Transportation Projects, Corps ID No. LRL-2006-259, issued October 03, 2007 and revised 
October 28, 2010) and all conditions of the attached General Water Quality Certification - Letter of 
Permission Authorizing Transportation Projects are met. 
 
 Although an Individual WQC is not needed, other permits from the Division of Water may be 
required. If the project will disturb one acre or more of land, or is part of a larger common plan of 
development or sale that will ultimately disturb one acre or more of land, a Kentucky Pollution Discharge 
Elimination System (KPDES) stormwater permit shall be required from the Surface Water Permits Branch. 
This permit requires the development of a Stormwater Pollution Prevention Plan (SWPPP). The SWPPP 
must include erosion prevention and sediment control measures.  Contact: Surface Water Permits Branch 
(SWPB) Support (502-564-3410 or SWPBSupport@ky.gov)  
 
 All future correspondence on this project must reference AI No. 130187.  If you should have any 
questions concerning this letter, please contact Cody Thayer of my staff, at (502) 782-7090 or 
Cody.Thayer@ky.gov. 
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Sincerely, 

 
Stephanie Hayes, Supervisor 
Water Quality Certification Section 
Kentucky Division of Water 

 

 
Attachment 
cc: Roy Collins, KYTC: Frankfort (via email: RoyC.Collins@ky.gov) 
 Danny Peake, KYTC: Frankfort (via email: Danny.Peake@ky.gov) 
 Dave Harmon, KYTC: Frankfort (via email: Dave.Harmon@ky.gov) 

David Baldridge, USACE:  Louisville (via email: David.E.Baldridge@usace.army.mil) 
 Norma Condra, USACE: Louisville (via email: Norma.C.Condra@usace.army.mil) 
 Lee Andrews, USFWS:  Frankfort (via email: Teresa_Hyatt@fws.gov) 

Damon White, KDOW: Hazard Regional Office (via email: Damon.White@ky.gov) 
Jim Roe, KDOW: River Basin Supervisor (via email: james.roe@ky.gov) 
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 MATTHEW G. BEVIN  CHARLES G. SNAVELY 
 GOVERNOR SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
                              Department for Environmental Protection           AARON B. KEATLEY 

                                                                                                                                                                                                                                                                           COMMISSIONER 
 

 

300 SOWER BOULEVARD 
FRANKFORT, KENTUCKY 40601 

 

KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D 
 

 
ATTENTION APPLICANT 

 
If your project involves one or more of the following activities, 
you may need more than one permit from the Kentucky 
Division of Water. 

*building in a floodplain *road culvert in a stream 
*streambank stabilization *stream cleanout 

*utility line crossing a stream 
*construction sites greater than 1 acre 

 
• Construction sites greater than 1 acre will require the filing of a Notice of 

Intent to be covered under the KPDES General Stormwater Permit.  This 
permit requires the creation of an erosion control plan. 

Contact:  Surface Water Permits Branch (SWPB) Support at 
SWPBSupport@ky.gov  

 
• Projects that involve filling in the floodplain will require a floodplain 

construction permit from the Water Resources Branch. 
Contact:  Ron Dutta at (502) 782-6941 

 
• Projects that involve work IN a stream, such as bank stabilization, road 

culverts, utility line crossings, and stream alteration will require a floodplain 
permit and a Water Quality Certification from the Division of Water. 

Contact:  Stephanie Hayes at (502) 782-6970 
 
A complete listing of environmental programs administered by the Kentucky 
Department for Environmental Protection is available from Pete Goodmann by 
calling (502) 782-6956. 
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION 
 

1. Measures shall be taken to prevent or control spills of fuels, lubricants, or other 
toxic materials used in construction from entering the watercourse. 

 
2. All dredged material shall be removed to an upland location and/or graded on 

adjacent areas (so long as such areas are not regulated wetlands), to obtain original 
streamside elevations, i.e. overbank flooding shall not be artificially obstructed. 

 

3. In areas not riprapped or otherwise stabilized, revegetation of stream banks and 
riparian zones shall occur concurrently with project progression.  At a minimum, 
revegetation will approximate pre-disturbance conditions. 

 

4. To the maximum extent practicable, all instream work under this certification shall 
be performed during low flow. 

 

5. Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for this 
project, should not be used or operated within the stream channel.  In those 
instances where such instream work is unavoidable, then it shall be performed in 
such a manner and duration as to minimize resuspension of sediments and 
disturbance to substrates and bank or riparian vegetation. 

 

6. Any fill or riprap including refuse fill, shall be of such composition that it will not 
adversely affect the biological, chemical, or physical properties of the receiving 
waters and/or cause violations of water quality standards.  If riprap is utilized, it is 
to be of such weight and size that bank stress or slump conditions will not be 
created because of its placement. 

 

7. If there are water supply intakes located downstream that may be affected by 
increased turbidity and suspended solids, the permittee shall notify the operator 
when work will be done. 

 

8. Removal of existing riparian vegetation should be restricted to the minimum 
necessary for project construction. 

 

9. Should evidence of stream pollution or jurisdictional wetland impairment and/or 
violations of water quality standards occur as a result of this activity (either from a 
spill or other forms of water pollution), the Kentucky Division of Water shall be 
notified immediately by calling 800/928-2380.  
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MATTHEW G. BEVIN  CHARLES G. SNAVELY 
 GOVERNOR SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
                      Department for Environmental Protection       AARON B. KEATLEY 
                                                                                                                                                                                                                                                                           COMMISSIONER 
 

 

300 SOWER BOULEVARD 
FRANKFORT, KENTUCKY 40601 

 

KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D 
 

 
  

General Certification -- Letter of Permission Authorizing Transportation 
Projects (LRL-2006-259-pgj- Date: 28 Oct 2010) 

 
This general certification is issued February 26, 2016, by the Kentucky Division of 

Water, 401 Water Quality Certification Program in conformity with the requirements of 
Sections 301, 302, 304, 306 and 401, as amended (33 U.S.C. §1341), of the Clean Water 
Act, as well as Kentucky Statute KRS 224.16-050 and Kentucky Administrative 
Regulations Title 401, Chapter 9 and 10.  

 
For this and all general permits, the definition of surface water is as per 401 KAR 

10:001 Chapter 10, Section 1(80): Surface Waters mean those waters having well-defined 
banks and beds, either constantly or intermittently flowing; lakes and impounded waters; 
marshes and wetlands; and any subterranean waters flowing in well-defined channels and 
having a demonstrable hydrologic connection with the surface. Lagoons used for waste 
treatment and effluent ditches that are situated on property owned, leased, or under valid 
easement by a permitted discharger are not considered surface waters of the 
commonwealth. 

 
In addition to all the restrictions and conditions of the U.S. Army Corps of Engineers, 

Louisville District Letter of Permission Issuance (LRL-2006-259-pgj) hereby incorporated 
into this general certification (included herein), the following 401 Water Quality Certification 
criteria applies to all transportation projects certified under a Certified Letter of Permission 
issued by the Kentucky Division of Water, 401 Water Quality Certification Program: 
 

1. The activity will not qualify for this general certification if it is proposed to occur 
within surface waters of the Commonwealth identified by the Kentucky Division of 
Water as Outstanding State or National Resource Water, Cold Water Aquatic 
Habitat, or Exceptional Water.  
 

2. The activity will not qualify for this general certification if it is proposed to occur 
within surface waters of the Commonwealth identified as perpetually-protected (e.g. 
deed restriction, conservation easement) stream and/or wetland mitigation sites 
permitted by the U.S. Army Corps of Engineers under Section 404 of the Clean 
Water Act.  
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Certification of Transportation Letter of Permission 
Page 2 

 
3. The Kentucky Division of Water may require an individual certification for any 

project if the project is likely to have adverse  impacts to water quality or degrade 
the waters of the Commonwealth so that existing uses of the water body or 
downstream waters are precluded.  

4. Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions: 

- The proposed relocation of an existing stream or channel will be designed 
and constructed to ensure the stability of the relocated stream or channel.  
Stream habitat enhancements, such as bioengineering methods and/or best 
management practices for protecting water quality will be considered, on a 
case-by-case basis, during the design process. Documentation must be 
provided if stream habitat enhancements will not be used for the proposed 
stream relocation. 

 
- Erosion and sedimentation pollution control plans and Best Management 

Practices must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that state water quality 
are maintained (401 KAR Chapter 10). 

 
- Sediment and erosion control measures, such as check-dams constructed of 

any material, silt fencing, hay bales, etc., shall not be placed within surface 
waters of the Commonwealth, either temporarily or permanently, without 
notifying the Kentucky Division of Water.  If placement of sediment and 
erosion control measures in surface waters is unavoidable, design and 
placement of temporary erosion control measures shall not be conducted in 
such a manner that may result in instability of streams that are adjacent to, 
upstream, or downstream of the structures.  All sediment and erosion control 
devices shall be removed and the natural grade restored within the 
completion timeline of the activities.    

 
- Measures shall be taken to prevent or control spills of fuels, lubricants, or 

other toxic materials used in construction from entering the watercourse. 

- Removal of riparian vegetation in the right-of-way shall be limited to that 
necessary.  

- To the maximum extent practicable, all in-stream work under this certification 
shall be performed under low-flow conditions.  

- Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it should 
be performed in low-flow or no-flow instances or in such a manner and 
duration as to minimize turbidity and disturbance to substrates and bank or 
riparian vegetation. 
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Certification of Transportation Letter of Permission 
Page 3 

 
- Fill shall not be of such composition that it will adversely affect the biological, 

chemical, or physical properties of the receiving waters and associated water 
quality standards.  If rip-rap is utilized, it should be of such weight and size 
that bank stress or slump conditions will not be created because of its 
placement. 

- If there are water supply intakes located downstream that may be affected by 
increased turbidity and suspended solids, the permittee shall notify the public 
supply system when such work will be done.   

- Should evidence of stream and/or wetland pollution impairment and/or 
violations of water quality standards occur as a result of this activity (either 
from a spill or other forms of water pollution), the Environmental Response 
Team (ERT) shall be notified immediately by calling 1-800-928-2380 or 502-
564-2380. 

 
This general certification does not have an expiration date, however if the need for 
changes develop or if the U.S. Army Corps of Engineers, Louisville District makes 
modifications to the Letter of Permission (LRL-2006-259-pgj- Date: 28 Oct 2010) then a 
certification modification may be issued. Non-compliance with the conditions of this 
general certification or failure to maintain Kentucky state water quality standards may 
result in civil penalties. 

 
 

 
 

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 39 of 155



KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 1 of 14 

Kentucky Transportation Cabinet 

Highway District 12

And

__________________(2), Construction 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 

Groundwater protection plan 

For Highway Construction Activities 

For

[Project Description] US 460 
Marrowbone Bridge in Pike County. 

Project: PCN ## - #### 
                       SYP Item Number: 12-263.55             
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 2 of 14 

Project information 
        Note – (1) = Design (2) = Construction (3) = Contractor 

1. Owner – Kentucky Transportation Cabinet, District 12  

2. Resident Engineer: (2)

3. Contractor name: (2)
  Address: (2)

Phone number: (2)
  Contact: (2) 

Contractors agent responsible for compliance with the KPDES 
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) US 460 over KY 195 at Marrowbone

6. Latitude/Longitude (project mid-point) 37.336667, -82.427778

7. County (project mid-point) Pike

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)
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A. Site description: 

1. Nature of Construction Activity (from letting project description) US 460,
Mainline, Construct a bridge over Marrowbone Creek and KY 195

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved 225,145 cubic yards

4. Estimate of total project area (acres) 31 acres

5. Estimate of area to be disturbed (acres) 17 acres

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information. No 
additional data.

7. Data describing existing soil condition No additional data. 

8. Data describing existing discharge water quality (if any) No additional 
data

9. Receiving water name Marrowbone Creek 

10.  TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA) 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.

12.  Potential sources of pollutants: 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
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and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed.

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 Construction Access – This is the first land-disturbing activity. As 
soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 

 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
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inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.

 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed

 Silt Traps Type C in front of pipes after they are placed 
 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
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control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

 Permanent Seeding and Protection 
 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  : None

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit.

2. Waste Materials 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

4. Spill Prevention 

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 

Good Housekeeping: 
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The following good housekeeping practices will be followed onsite during the 
construction project. 

 An effort will be made to store only enough product required to do the 
job

 All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended 
by the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

Hazardous Products: 

These practices will be used to reduce the risks associated with any and all 
hazardous materials. 

 Products will be kept in original containers unless they are not 
resealable

 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

 Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

 If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

The following product-specific practices will be followed onsite: 

Petroleum Products: 

Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 

The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
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products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 

This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  

Fertilizers: 

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 

Paints:

All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 

Concrete Truck Washout: 

Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 

Spill Control Practices 

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup:

 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.

 All spills will be cleaned up immediately after discovery. 
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 The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. None

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. None

F. Inspections 
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Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 

 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more.

 Inspections will be conducted by individuals that have received KyTC 
Grade Level II training or other qualification as prescribed by the 
cabinet that includes instruction concerning sediment and erosion 
control.

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area.

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

G.  Non – Storm Water discharges 

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 

 Water from water line flushings. 
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 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 

H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.

 Contractors statement: (3) 

The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 

_____ 2.  (e) land treatment or land disposal of a pollutant; 

_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 

_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 

_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 

_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 

_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 

Or, check the following only if there are no qualifying activities 

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 50 of 155



KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 12 of 14 

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 

(a) General information about this project is covered in the Project 
information;

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer.

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification 

The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  

The following certification applies to all parties that are signatory to this BMP plan: 

I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 

Resident Engineer and Contractor Certification: 

(2) Resident Engineer signature 

Signed __________________title______________,   _____________________ 
    Typed or printed name2                                           signature 

(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 

Subcontractor  

 Name: 
 Address: 
 Address: 

 Phone: 

The part of BMP plan this subcontractor is responsible to implement is: 

I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 

Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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FORM NOI-SWCA 
KENTUCKY POLLUTION DISCHARGE 

ELIMINATION SYSTEM (KPDES) 

Notice of Intent (NOI) for coverage of Storm Water 
Discharges Associated with Construction Activities Under 

the KPDES Storm Water General Permit KYR100000

This is an application for: 

 New construction activity. 
 Modification of coverage for additional area in same watershed. 
 Modification of coverage for additional area in different watershed. 

If Modification is checked, state reason for Modification:       

For Agency Use Permit No. (Leave Blank) K Y R 1 0     

For Agency Use AI ID (Leave Blank)          

SECTION I – FACILITY OPERATOR INFORMATION 

Operator Name(s)*:KYTC District 12 Phone:* 606-433-7791 

Mailing Address:* 109 Loraine Street Status of Owner/Operator:  Private State Federal
Public(other than state or federal) 

City:*: Pikeville State:* KY Zip Code:*41501 

SECTION II – FACILITY/SITE LOCATION INFORMATION 
Name of Project:* PCN ##-#### , SYP Item 

Number: 12-263.55 Physical Address:* 2780 Marrowbone Creek Road City:* Elkhorn City 

State:* KY Zip Code:* 41522 County:* Pike 

Latitude (decimal degrees):*  37.336667 Longitude (decimal degrees):*   -82.427778 SIC Code:* 1611 

SECTION III – SITE ACTIVITY INFORMATION

For single projects provide the following information

Total Number of acres in project:*  31 Total Number of acres to be disturbed:*   17 Start date:       Completion date:       

For common plans of development projects provide the following information

Total Number of acres in project:*    Number of individual lots in development:       Number of lots to be developed:       

Total acreage intended to be disturbed:*  Number of acres intended to be disturbed at any one time:       

Start date:       Completion date:       List Contractors:       

SECTION IV – DISCHARGE TO A WATER BODY
Name of Receiving Water:* Marrowbone Creek of Russell Fork of the Big Sandy 
River Anticipated number of discharge points: 3 

Location of anticipated discharge points: Latitude (decimal degrees):*                             Longitude (decimal degrees):*

Receiving Water Body Stream Use Designation Cold Water Aquatic Habitat Domestic Water Supply Outstanding State Resource Water 
Secondary Contact Recreation Primary Contact Recreation Warm Water Aquatic Habitat 

Antidegradation Categorization Outstanding National Resource Water Exceptional Water High Quality Water Impaired Water 

Name of Receiving Water:*  Anticipated number of discharge points:      

Location of anticipated discharge points: Latitude (decimal degrees):*  Longitude (decimal degrees):*

Receiving Water Body Stream Use Designation Cold Water Aquatic Habitat Domestic Water Supply Outstanding State Resource Water 
Secondary Contact Recreation Primary Contact Recreation Warm Water Aquatic Habitat 

Antidegradation Categorization Outstanding National Resource Water Exceptional Water High Quality Water Impaired Water 
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FORM NOI-SWCA 
SECTION V – DISCHARGE TO AN MS4 

Name of MS4:      Date of application /notification to the MS4 for construction site coverage:

Number of discharge points:  Location of each discharge point:  Latitude (decimal degrees):*    Longitude (decimal degrees):*

SECTION VI – CONSTRUCTION ACTIVITIES IN OR ALONG A WATER BODY 
Will the project require construction activities in a water body or the riparian zone:  Yes   No 

If yes, describe scope of activity: Project will include new bridges and culverts, as well as waste areas. 

Is a Clean Water Act 404 permit required:  Yes  No Is a Clean Water Act 401 Water Quality Certification required:  Yes   No 

SECTION VII – NOI PREPARER INFORMATION  

First Name:*      Last Name:*      Phone :*       eMail Address:*     

Mailing Address:*      City:*       State:*       Zip Code:*       

SECTION VIII – ATTACHMENTS 
Attach a full size color USGS 7½-minute quadrangle map with the facility site clearly marked.   USGS maps may be obtained from the University of Kentucky, Mines 
and Minerals Bldg. Room 106, Lexington, Kentucky 40506.  Phone number (859) 257-3896.

SECTION IX – CERTIFICATION
I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed 
to assure that qualified personnel properly gather and evaluate the information submitted.  Based on my inquiry of the person or persons who manage the 
system, or those persons directly responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete.  
I am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations. 

Signature:*       First Name:* Mary Last Name:* Holbrook 

Phone:* 606-433-7791 eMail Address:MaryW.Holbrook@ky.gov Date:* 

This completed application form and attachments should be sent to:  SWP Branch, Division of Water, 200 Fair Oaks, Frankfort, Kentucky 40601.  Questions should be 
directed to:  SWP Branch, Operational Permits Section at (502) 564-3410. 
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WHO MUST FILE A NOTICE OF INTENT (NOI) FORM

Federal law at 40 CFR Part 122 prohibits point source discharges of stormwater associated with industrial activity to a water body of the Commonwealth of 
Kentucky without a Kentucky Pollutant Discharge Elimination System (KPDES) permit. The operator of an industrial activity that has such a storm water 
discharge must submit a NOI to obtain coverage under the KPDES Storm Water General Permit. If you have questions about whether you need a permit under 
the KPDES Storm Water program, or if you need information as to whether a particular program is  administered by the state agency, call the Storm Water 
Contact, Operational Permits Section, Kentucky Division of Water at (502) 564-3410.

WHERE TO FILE NOI FORM

NOIs must be sent to the following address or submitted in on-line at https://dep.gateway.ky.gov/eForms/Default.aspx?FormID=3: 

Operational Permits Section 
SWP Branch, Division of Water 
200 Fair Oaks Lane 
Frankfort, KY 40601 

Electronic NOI-SWCAs are to be submitted a minimum of seven (7) working days prior to commencement of construction related activities.  Paper 
NOI-SWCAs are to be submitted a minimum of thirty (30) working days prior to commencement of construction related activities.  

COMPLETING THE FORM 

Enter information in the appropriate areas only. (*) denotes a required field. Enter N/A (Not Applicable) for fields that are required but do not apply to your 
submission. If you have any questions regarding the completion of this form call the Storm Water Contact, Operational Permits Section, at (502) 564-3410. 

SECTION I – FACILITY OPERATOR INFORMATION 

Operator Name(s):  Enter the name or names of all operators applying for coverage under KYR10 using this NOI. 
Mailing Address, City, State, and Zip Code:  Provide the mailing address of the primary operator 
Phone No.:  Provide the telephone numbers of the person who is responsible for the operation. 
Status of Owner/Operator:  Select the appropriate legal status of the operator of the facility from the dropdown list. 

Federal  
Public (other than federal or state) 
State 
Private 

SECTION II – FACILITY/SITE LOCATION INFORMATION 

Name of Project:  Provide the name of the project. 
Physical Address, City, State, Zip Code and County:  Provide the physical address of the project. 
Latitude/Longitude:  Provide the general site latitude and longitude of the operation.  
SIC Code:  Enter the Standard Industrial Code for the project 

SECTION III –SITE ACTIVITY INFORMATION

For single projects provide the following information: 

Total number of acres in project:  Indicate the total acreage of the project including both disturbed and undisturbed areas. 
Total number of acres to be disturbed:  Indicate the total number of acres of the project to be disturbed. 
Anticipated start date:  Indicate the approximate date of when construction activities will begin. 
Anticipated completion date:  Indicated the approximate date of when final stabilization will be achieved. 

For common plans of development provide the following information: 

Total number of acres in project:  Indicate the total acreage of the project including both disturbed and undisturbed areas. 
Number of individual lots in development, if applicable:  Indicate the number of individual lots or unit in the common plan of development 
Number of lots to be developed:  Indicate the number of lots that you intend to develop. 
Total acreage of lots intended to develop:  Indicate the total acreage of the lots you intend to develop 
Total acreage intended to disturb:  Indicate the total acreage of the lots you intend to disturb 
Number of acres intended to disturb at any one time:  Indicate the maximum number of acres to be disturbed at any one time. 
Anticipated start date:  Indicate the approximate date of when construction activities will begin. 
Anticipated completion date:  Indicated the approximate date of when final stabilization will be achieved. 
List of contractors:  Provide the names of all known contractors that will be working on site. 
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KENTUCKY POLLUTANT DISCHARGE ELIMINATION SYSTEM  
FORM NOI-SWCA – INSTRUCTIONS 

DEP  May 19, 2009  

SECTION IV – IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED

Name of Receiving Water:  Provide the names of the each water body receiving discharges from the site.  Provide only official USGS names do not 
provide local names 
Anticipated number of discharge points:  Indicate the number of discharge points to each receiving water body. 
Location of anticipated discharge points:  Provide the latitude and longitude of each discharge point.  Add points as necessary. 
Receiving Water Body Stream Use Designation: Check all appropriate boxes 
Antidegradation Categorization:  Select from the drop down box one of the following: 

Outstanding National Resource Water 
Exceptional Water 
High Quality Water 
Impaired Water 

SECTION V – IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED 

Name of MS4:  Provide the name of the MS4 to which the activity will discharge 
Number of discharge points to the MS4:  Indicate the number of discharge points 
Location of each discharge point:  Provide the latitude and longitude of each discharge point.  Add points as necessary 
Date of application/notification to the MS4 for construction site permit coverage:  Indicate the date the MS4 has or will be notified. 

SECTION VI – CONSTRUCTION ACTIVITIES IN OR ALONG A WATER BODY

Will the project require construction activities in a water body or the riparian zone:  Select Yes or No from the drop down box. 
If Yes, describe scope of activity:  Provide a brief description of the activity (ies) that will take place in the water body or the riparian zone. 
Is a Clean Water Act 404 permit required:  Select Yes or No from the drop down box. 
Is a Clean Water Act 401 Water Quality Certification required:  Select Yes or No from the drop down box. 

SECTION VII – NOI PREPARER INFORMATION

Provide the name, mailing address, telephone number and eMail address of the person preparing the NOI. 

SECTION VIII –Attachments 

Attach a USGS topographic map indicating the location of the activity and the proposed discharge points. 

SECTION IX – CERTIFICATION 

Provide the name, mailing address, telephone number and eMail address of the person who is responsible for the activity 

Signature: Provide full name of the responsibility party. This will constitute a signature. 

The NOI must be signed as follows: 

Corporation: by a principal executive officer of at least the level of vice president 
Partnership or sole proprietorship: by a general partner or the proprietor respectively 
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SPECIAL NOTE 
FOR 

MANDATORY PRE-BID MEETING 
 
 

Pike County 
US 460, Section 5, near Elkhorn City, KY 

Item No. 12-263.55 
 
 
The Department of Highways will conduct a Mandatory Pre-Bid Meeting for 
the subject project. The Pre-Bid Meeting is scheduled for October 19, 2016 
at 1:30 p.m. at the Kentucky Department of Highways, Transportation  
Office Building, 200 Mero Street, Frankfort, KY  40622. 
 
 
 
Any company that is interested in bidding on the subject project or being 
part of a joint venture must be represented at the Pre-Bid Meeting by at 
least one person of sufficient authority to bind the company. No individual 
can represent more than one company. At the meeting a roster will be 
taken of the representatives present. Only companies represented at the 
meeting will be eligible to have their bids opened at the date of the letting. 
 
The purpose of the meeting is to familiarize all prospective bidders with the 
contract requirements. 
 
Department of Highways officials will be present at the meeting to answer 
questions concerning the project. 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 101.03 DEFINITIONS
Revision: Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to 
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform 
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Subsection: 102.15 Process Agent.
Revision: Replace the 1st paragraph with the following:                                                                                 

Every corporation doing business with the Department shall submit evidence of compliance 
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and 
271B.16-220, and file with the Department the name and address of the process agent upon 
whom process may be served.                                                                                                          

Subsection: 105.13 Claims Resolution Process.
Revision: Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no 

longer available through the forms library and are forms generated within the AASHTO 
SiteManager software.

Subsection: 108.01 Subcontracting of Contract.
Revision: Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of 
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s 
written consent.  If the Contractor chooses to subcontract any portion of the Contract, a written 
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the 
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual 
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must 
perform with his own organization work amounting to no less than 30 percent of the total 
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be 
performed by the Contractor and will require the Contractor to maintain a supervisory role over 
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.  

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in 
the computation of total dollar amount subcontracted. Subcontract percentages are based upon 
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied must
be made within 7 calendar days from receipt of payment from the Engineer.  Upon request by 
the Engineer, provide proof that payment has been made to the subcontractor within the 7 
calendar days.  Progress payments may be withheld for failure to comply with this request

1
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of 
the Contract does not, under any circumstances, relieve the Contractor or the surety of their 
respective liabilities and obligations under the Contract.  The Engineer will make transactions 
only with the Contractor.  The Engineer will recognize subcontractors only in the similar 
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects.  No additional paperwork is needed 
when equipment is rented from a commercial rental company unless the leased equipment 
comes with an operator.  In these circumstances, payroll records for the operator of the leased 
equipment must be maintained and submitted by the contractor in accordance with Department 
policy.

Lease agreements between contractors that involve equipment only will require the submittal of 
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of 
these requirements, the Engineer reserves the right to withhold payment for the work which 
was performed in violation of these requirements. This provision does not include the lease or 
use of equipment from a corporation or company wholly owned by the Contractor. The 
Contractor shall not use equipment in the performance of the Contract to which title is not held 
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer 
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental 
Form until the situation has ended.  After the emergency situation ends, immediately remove 
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental 
Form to the Engineer.

Subsection: 108.03 Preconstruction Conference.
Revision: Replace 8) Staking with the following:                                                                                            

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:                 
Crushed Aggregate                                                                                          
     Used for Stabilization of Unsuitable Materials
     Used for Embankment Stabilization
Delete the following item from the table.                                                                                         
Crushed Sandstone Base (Cement Treated)

Subsection: 110.02 Demobilization.
Revision: Replace the first part of the first sentence of the second paragraph with the following:                 

Perform all work and operations necessary to accomplish final clean-up as specified in the first 
paragraph of Subsection 105.12;

Subsection: 112.03.12 Project Traffic Coordinator (PTC).
Revision: Replace the last paragraph of this subsection with the following:                                                   

Ensure the designated PTC has sufficient skill and experience to properly perform the task 
assigned and has successfully completed the qualification courses.

Revision:

2
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 112.04.18 Diversions (By-Pass Detours).
Revision: Insert the following sentence after the 2nd sentence of this subsection.                                          

The Department will not measure temporary drainage structures for payment when the contract 
documents provide the required drainage opening that must be maintained with the diversion. 
The temporary drainage structures shall be incidental to the construction of the diversion. If the 
contract documents fail to provide the required drainage opening needed for the diversion, the 
cost of the temporary drainage structure will be handled as extra work in accordance with 
section 109.04. 

Subsection: 201.03.01 Contractor Staking.
Revision: Replace the first paragraph with the following:  Perform all necessary surveying under the 

general supervision of a Professional Engineer or Land Surveyor licensed  in the 
Commonwealth of Kentucky.

Subsection: 201.04.01 Contractor Staking.
Revision: Replace the last sentence of the paragraph with the following:  Complete the general layout of 

the project under the supervision of a Professional Engineer or Land Surveyor licensed in the 
Commonwealth of Kentucky.

Subsection: 206.04.01 Embankment-in-Place.
Revision: Replace the fourth paragraph with the following:  The Department will not measure suitable 

excavation included in the original plans that is disposed of for payment and will consider it 
incidental to Embankment-in-Place.

Subsection: 208.02.01 Cement.
Revision: Replace paragraph with the following:                                                                                            

Select Type I or Type II cement conforming to Section 801. Use the same type cement 
throughout the work.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace the fourth paragraph with the following:                                                                         

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has 
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A 
curing day consists of a continuous 24-hour period in which the ambient air temperature does 
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but 
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40 
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized 
subgrade.  The Department may allow a shortened curing period when the Contractor requests. 
The Contractor shall give the Department at least 3 day notice of the request for a shortened 
curing period. The Department will require a minimum of 3 curing days after final compaction. 
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for 
each lane when a shortened curing time is requested. The Department will test cores using an 
unconfined compression test.  Roadbed cores must achieve a minimum strength requirement of 
80 psi.

Subsection: 208.03.06 Curing and Protection.
Revision: Replace paragraph eight with the following:                                                                                   

At no expense to the Department, repair any damage to the subgrade caused by freezing. 
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Revision: Revise Seed Mix Type I to the mixture shown below:                                                               

50% Kentucky 31 Tall Fescue (Festuca arundinacea)                                                                     
35% Hard Fescue (Festuca (Festuca longifolia)                                                                               
10% Ryegrass, Perennial (Lolium perenne)                                                                                     
5% White Dutch Clover (Trifolium repens)

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 2)
Revision: Replace the paragraph with the following:                                                                             

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7.  Apply seed 
mix Type II at a minimum application rate of 100 pounds per acre.  If adjacent to a golf course 
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: A) Seed Mixtures for Permanent Seeding.
Number: 3)
Revision: Replace the paragraph with the following:                                                                            

Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8, 9, 10, 11, and 
12.  Apply seed mix Type III at a minimum application rate of 100 pounds per acre.  If adjacent 
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Delete the first sentence of the section.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: B) Procedures for Permanent Seeding.
Revision: Replace the second and third sentence of the section with the following:                                       

Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of 
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural 
limestone to the seedbed when the Engineer determines it is needed. When required, place 
agricultural limestone at a rate of 3 tons per acre.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Top Dressing.
Revision: Change the title of part to D) Fertilizer.
Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Replace the first paragraph with the following:                                                                               

Apply fertilizer at the beginning of the seeding operation and after vegetation is established. 
Use fertilizer delivered to the project in bags or bulk.  Apply initial fertilizer to all areas prior to 
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000 
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application.  Reapply 
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional 
cost to the Department.  Re-establish any vegetation severely damaged or destroyed because of 
an excessive application of fertilizer at no cost to the Department.

Subsection: 212.03.03 Permanent Seeding and Protection.
Part: D) Fertilizer.
Revision: Delete the second paragraph.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 212.04.04 Agricultural Limestone.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure the quantity of agricultural limestone in tons.
Subsection: 212.04.05 Fertilizer.
Revision: Replace the entire section with the following:                                                                                 

The Department will measure fertilizer used in the seeding or sodding operations for payment. 
The Department will measure the quantity by tons.                                                                         

Subsection: 212.05 PAYMENT.
Revision: Delete the following item code:                                                                                                       

Code           Pay Item                                   Pay Unit                                                                       
05966         Topdressing Fertilizer                Ton

Subsection: 212.05 PAYMENT.
Revision: Add the following pay items:                                                                                                           

Code        Pay Item                               Pay Unit                                                                              
05963       Initial Fertilizer                      Ton                                                                                   
05964       20-10-10 Fertilizer                Ton                                                                                    
05992       Agricultural Limestone          Ton

Subsection: 213.03.02 Progress Requirements.
Revision:

Replace the third paragraph with the following:                                                                              
After exposing areas of erodible material, make every effort to stabilize and protect the areas as 
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.  
Temporary stabilization practices on those portions of the project where construction activities 
have temporarily ceased shall be initiated within 14 days of the date of activity cessation.  The 
Engineer will suspend grading operations for instances where the Contractor fails to sustain 
erosion control measures to effectively control erosion and to prevent water pollution in 
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on 
current estimates until corrective work has been initiated and is continuously progressing to 
remediate noted deficiencies.  Additionally, should noted deficiencies not be adequately 
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written 
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated 
damages rate until all aspects of the work have been completed.                                                    

Subsection: 213.03.05 Temporary Control Measures.
Part: E) Temporary Seeding and Protection.
Revision: Delete the second sentence of the first paragraph.
Subsection: 304.02.01 Physical Properties.
Table: Required Geogrid Properties
Revision: Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: B) Sampling.
Revision: Replace the second sentence with the following:                                                                          

The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet.  The Department will 
randomly determine when to obtain the verification samples required in Subsections 402.03.03 
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 3) VMA.
Revision: Add the following paragraph below Number 3) VMA:                                                                

Retain the AV/VMA specimens and one additional corresponding Gmm sample for 5 working 
days for mixture verification testing by the Department.  For Specialty Mixtures, retain a 
mixture sample for 5 working days for mixture verification testing by the Department.  When 
the Department's test results do not verify that the Contractor's quality control test results are 
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and 
specimens from the affected sublot(s) for the duration of the project.

Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities. 
Number: 4) Density.
Revision: Replace the second sentence of the Option A paragraph with the following:                                 

Perform coring by the end of the following work day.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: D) Testing Responsibilities.
Number: 5) Gradation.
Revision: Delete the second paragraph.
Subsection: 402.03.02 Contractor Quality Control and Department Acceptance.
Part: H) Unsatisfactory Work.
Number: 1) Based on Lab Data.
Revision: Replace the second paragraph with the following:                                                                       

When the Engineer determines that safety concerns or other considerations prohibit an 
immediate shutdown, continue work and the Department will make an evaluation of 
acceptability according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Revision: Replace the first paragraph with the following:                                                                       

402.03.03 Mixture Verification.  For volumetric properties, the Department will perform a 
minimum of one verification test for AC, AV, and VMA according to the corresponding 
procedures as given in Subsection 402.03.02.  The Department will randomly determine when 
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage 
Generator.  For specialty mixtures, the Department will perform one AC and one gradation 
determination per lot according to the corresponding procedures as given in Subsection 
402.03.02.  However, Department personnel will not perform AC determinations according to 
KM 64-405.  The Contractor will obtain a quality control sample at the same time the 
Department obtains the mixture verification sample and perform testing according to the 
procedures given in Subsection 402.03.02.  If the Contractor's quality control sample is verified 
by the Department's test results within the tolerances provided below, the Contractor's sample 
will serve as the quality control sample for the affected sublot.  The Department may perform 
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: 402.03.03 Verification.
Part: A) Evaluation of Sublot(s) Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the paired t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the first paragraph with the following:                                             

When differences between test results are not within the tolerances listed below, the 
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.03 Verification.
Part: B) Evaluation of Sublots Not Verified by Department.
Revision: Replace the third sentence of the second paragraph with the following:                                        

When the F -test or t -test indicates that the Contractor's data and Department's data are possibly 
not from the same population, the Department will investigate the cause for the difference 
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems 
appropriate.

Subsection: 402.03.03 Verification.
Part: C) Test Data Patterns.
Revision: Replace the second sentence with the following:                                                                         

When patterns indicate substantial differences between the verified and non-verified sublots, 
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: 402.03 CONSTRUCTION.
Revision: Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.  

For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the 
Department will obtain an additional verification sample at random using the Asphalt Mixture 
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and 
Department’s laboratory testing equipment and technicians.  The Department will obtain a 
mixture sample of at least 150 lb at the asphalt mixing plant according to KM 64-425 and split 
it according to AASHTO R 47.  The Department will retain one split portion of the sample and 
provide the other portion to the Contractor.  At a later time convenient to both parties, the 
Department and Contractor will simultaneously reheat the sample to the specified compaction 
temperature and test the mixture for AV and VMA using separate laboratory equipment 
according to the corresponding procedures given in Subsection 402.03.02.  The Department 
will evaluate the differences in test results between the two laboratories.  When the difference 
between the results for AV or VMA is not within ± 2.0 percent, the Department will investigate 
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: 402.03.04 Dispute Resolution.
Revision: Change the subsection number to 402.03.05.
Subsection: 402.05 PAYMENT.
Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures
Table: AC
Revision: Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to ±0.6.
Subsection: 403.01 Description.
Revision: Replace the sentence three and four of the first paragraph with the following:                               

Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT) 
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality 
Control concerns arising during work performed under section 403.

Subsection: 403.02.10 Material Transfer Vehicle (MTV).
Revision: Replace the first sentence with the following:                                                                                 

In addition to the equipment specified above, provide a MTV with the following minimum 
characteristics:
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Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 403.03.03 Preparation of Mixture
Part: C) Mix Design Criteria
Number: 2)
Revision: Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will 

approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC 
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a 
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface 
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface 
mixtures. 

Subsection: 412.02.09 Material Transfer Vehicle (MTV).
Revision: Replace the paragraph with the following:                                                                                       

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.        
Subsection: 412.03.07 Placement and Compaction.
Revision: Replace the first paragraph with the following:                                                                            

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on 
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use 
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement 
for that portion of pavement by a letter documenting the waiver.

Subsection: 412.04 MEASUREMENT.
Revision: Add the following subsection:                                                                                                          

412.04.03. Material Transfer Vehicle (MTV).  The Department will not measure the MTV for 
payment and will consider its use incidental to the asphalt mixture.

Subsection: 501.03.19 Surface Tolerances and Testing Surface.
Part: B) Ride Quality.
Revision: Add the following to the end of the first paragraph:                                                                        

The Department will specify if the ride quality requirements are Category A or Category B 
when ride quality is specified in the Contract. Category B ride quality requirements shall apply 
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: 501.03.05 Weather Limitations and Protection.
Revision: Replace the reference to Subsection 501.03.19 in Paragraph 5,  with Subsection 501.03.20.
Subsection: 601.02.02 Cement
Revision: Replace the third sentence with the following:  The Department will allow the use of Type 

IP(≤20), Type IS(≤30), Type IL, Type II, and Type III when the Engineer approves.
Subsection: 601.02.02 Cement
Revision: Replace the fifth sentence with the following:  If unsatisfactory test results are obtained using 

Type IP(≤20), Type IS(≤30), Type IL, Type II, or Type III cement complete the work using 
Type I cement.
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Subsection: 601.03.02 Concrete Producer Responsibilities.
Part: E) Trip Tickets.
Revision: Replace the section with the following:                                                                                           

Furnish a trip ticket containing the minimum information shown in the table below. Certify that 
the data on the ticket is correct and that the mixture conforms to the approved mix design. 
Ensure that the plant manager or a Level II concrete technician signs the ticket. The 
Department's jobsite inspector will complete all other necessary information on the back of the 
trip ticket.

Subsection: 601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS 

CLASSES OF CONCRETE as follows:  Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1 
or blended hydraulic cement"

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: Revise part C) header to read as follows:  Mixtures Using Type IP(≤20), IS(≤30), and IL 

Cement and Mineral Admixtures.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 1)
Revision: Revise first sentence to read as follows:  Type IP(≤20), IS(≤30), IL Cement.
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise second sentence to read as follows:  The use of fly ash, blast furnace slag cement, or 

micosilica in concrete is the Contractor's option.
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Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Revision: Revise the first sentence in the second paragraph to read as follows:  When the ability to use 

blast furnace slag cement or microsilica has not been demonstrated have the concrete producer 
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise first sentence to read as follows:  Blast Furnace Slag Cement
Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: Revise second sentence to read as follows:  When added as a separate ingredient, use Grade 

120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag 
cement to reduce the quantity of Type IS(≤30) cement.

Subsection: 601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: 2)
Part: b)
Revision: In part b), replace all references to "GGBF slag" with "blast furnace slag cement".
Subsection: 601.03.04 Classes and Primary Uses
Part: H) Class M1
Revision: Revise part H) to read as follows:  High early strength for bridge joint repair and full or partial 

depth bridge deck patching.  (Type 1 cement or blended hydraulic cement)
Subsection: 603.03.06 Cofferdams.
Revision: Replace the seventh sentence of paragraph one with the following:                                               

Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Subsection: 605.03.04 Tack Welding.
Revision: Insert the subsection and the following:                                                                                       

605.03.04 Tack Welding. The Department does not allow tack welding.
Subsection: 606.03.17 Special Requirements for Latex Concrete Overlays.
Part: A) Existing Bridges and New Structures.
Number: 1) Prewetting and Grout-Bond Coat.
Revision: Add the following sentence to the last paragraph:  Do not apply a grout-bond coat on bridge 

decks prepared by hydrodemolition.
Subsection: 609.03 Construction.
Revision: Replace Subsection 609.03.01 with the following:                                                                          

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast 
concrete release the temporary erection supports under the bridge and swing the span free on its 
supports.                                                                                                                                           
609.03.01 B) Lift Loops.  Cut all lift loops flush with the top of the precast beam once the 
beam is placed in the final location and prior to placing steel reinforcement.  At locations where 
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: 611.03.02 Precast Unit Construction.
Revision: Replace the first sentence of the subsection with the following:                                                     

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for 
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions) 
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the 
following exceptions and additions:

Subsection: 613.03.01 Design.
Number: 2)
Revision: Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD 

Bridge Design Specifications"
Subsection: 615.06.02
Revision: Add the following sentence to the end of the subsection.                                                             

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled 
¾ inch.

Subsection: 615.06.03 Placement of Reinforcement in Precast 3-Sided Units.
Revision: Replace the reference of 6.6 in the section to 615.06.06.
Subsection: 615.06.04 Placement of Reinforcement for Precast Endwalls.
Revision: Replace the reference of 6.7 in the section to 615.06.07.
Subsection: 615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.
Revision: Replace the subsection with the following:                                                                                  

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be 
tack welded together for assembly purposes.  For smooth welded wire fabric, the overlap shall 
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and 
AASHTO 2012 Bridge Design Guide Section 5.11.6.3.  For deformed welded wire fabric, the 
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric 
shall be measured between the outer most longitudinal wires of each fabric sheet.  For 
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge 
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a 
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to 
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no 
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more 
than 8 inches.  The spacing center to center of the longitudinal distribution steel for either line 
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: 615.06.07 Laps, Welds, and Spacing for Precast Endwalls.
Revision: Replace the subsection with the following:                                                                                  

Splices in the reinforcement shall be made by lapping.  Laps may not be tack welded together 
for assembly purposes.  For smooth welded wire fabric, the overlap shall meet the requirements 
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design 
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the 
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012 
Bridge Design Guide Section 5.11.6.2.  For deformed billet-steel bars, the overlap shall meet 
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8 inches.
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Subsection: 615.08.01 Type of Test Specimen.
Revision: Replace the subsection with the following:                                                                                 

Start-up slump, air content, unit weight, and temperature tests will be performed each day on 
the first batch of concrete.  Acceptable start-up results are required for production of the first 
unit.  After the first unit has been established, random acceptance testing is performed daily for 

each 50 yd3 (or fraction thereof).  In addition to the slump, air content, unit weight, and 
temperature tests, a minimum of one set of cylinders shall be required each time plastic 
property testing is performed.

Subsection: 615.08.02 Compression Testing.
Revision: Delete the second sentence.
Subsection: 615.08.04 Acceptability of Core Tests.
Revision: Delete the entire subsection.
Subsection: 615.12 Inspection.
Revision: Add the following sentences to the end of the subsection:    Units will arrive at jobsite with the 

"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the 
production facility. Units shall be inspected upon arrival for any evidence of damage resulting 
from transport to the jobsite.

Subsection: 701.04.16  Deduction for Pipe Deflection.
Revision: Insert the following at the end of the paragraph:                                                                              

The section length is determined by the length of the pipe between joints where the failure 
occurred.

Subsection: 716.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 716.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 716.03.02 Lighting Standard Installation.
Revision: Replace the paragraph with the following:                                                                                  

Locate poles to avoid trees, drainage, structures, etc.  Regardless of the station & offset noted, 
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.  
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper 
illumination.  If any pole needs to be relocated from stations indicated, the Division of Traffic 
Operations shall be contacted.  When submitting brochures for suggested luminaires include 
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type 
of luminaire.  Submit the photometric data in a digital IES format to the Division of Traffic 
Operations.  Include with the submittal a point of contact and phone number to answer 
technical questions about the luminaire.

Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Revision: Replace the third sentence with the following: Orient the transformer base so the door is 

positioned on the side away from on-coming traffic.
Subsection: 716.03.02 Lighting Standard Installation.
Part: A) Conventional Installation.
Number: 1) Breakaway Installation and Requirements.
Revision: Replace the first sentence with the following: For breakaway supports, conform to Section 12 

of the AASHTO Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Revision: Replace the first three sentences of the first paragraph with the following: Install each high 

mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires 
with light patterns as indicated. Orient luminaires as shown in Plans. 

Subsection: 716.03.02 Lighting Standard Installation.
Part: B) High Mast Installation
Number: 2) Concrete Base Installation
Revision: Modification of Chart and succeeding paragraphs within this section:

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for 
design.                                                                                                                                                                             
Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the 
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound 
quality, the shaft is only required to be further advanced into the rock by the length of rock 
socket shown in the design table.  The total length of the shaft need not be longer than that of 
soil alone.  Both longitudinal rebar length and number of ties or spiral length shall be adjusted 

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's 
review and approval, a detailed column design with individual site specific soil and rock 
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of 
Kentucky.

Spiral reinforcement may be substituted for ties.  If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit.  Subsurface conditions 
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker 
than those assumed.  Engineer shall consult with the Geotechnical Branch if such conditions 

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible 
materials are present at the time of the concrete placement.  If the drilled hole contains standing 
water, the concrete shall be placed using a tremie to displace water.  Continuous concrete flow 
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no 
movement occurs during concrete placement.  Welding of anchor bolts to the reinforcing cage 
is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to 
create a smooth finished surface.  All forming shall be removed upon completion of foundation 
construction. 
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Subsection: 716.03.03 Trenching.
Part: A) Trenching of Conduit for Highmast Ducted Cables.
Revision: Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain 

the Engineer's approval and maintain the required conduit depths coming into the junction 
boxes.  No payment for additional junction boxes for greater depths will be allowed.

Subsection: 716.03.03 Trenching.
Part: B) Trenching of Conduit for Non-Highmast Cables.
Revision: Add the following after the second sentence: If depths greater than 24 inches are necessary for 

either situation listed previously, obtain the Engineer's approval and maintain the required 
conduit depths coming into the junction boxes.  

Subsection: 716.03.04 Conduit Installation.
Revision: Replace the first two sentences of the paragraph with the following:   Provide rigid steel 

conduit encasement for all conductors except as specified in the Contract.  Provide conduit that 
is listed on the Department’s List of Approved Materials.

Subsection: 716.03.04 Conduit Installation.
Part: A) Conduit Requirements in Junction Boxes.
Number: 1) Highmast Ducted Cable.
Revision: Replace the first two sentences with the following:   Install conduit horizontally through the 

junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the 
junction box. 

Subsection: 716.03.04 Conduit Installation.
Revision: Add the following to the Part to the Subsection:                  G) Bore and Jack.  Construction 

methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.
Subsection: 716.03.08 Splicing.
Revision: Replace the last sentence of the paragraph with the following:   Ensure the splices are of the 

correct size for the wire being used.
Subsection: 716.03.10 Junction Boxes.
Revision: Replace subsection title with the following: Electrical Junction Box and replace the last 

sentence of the paragraph with the following:   Any additional junction boxes shall be approved 
by the Engineer.

Subsection: 716.03.13 Temporary Lighting.
Revision: Change subsection heading to the following:  716.03.13 Temporary/Maintain Lighting.
Subsection: 716.03.13 Temporary /Maintain Lighting.
Revision: Replace the entire section with the following:                                                                                 

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03.  The Contractor shall submit his proposed 
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days 
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting 
elements are installed and a functional inspection has been performed on the new lighting 
elements.  The Contractor shall submit a proposed design for maintaining lighting to the 
Division of Traffic Operations for approval at least 30 days before installation.

14

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 75 of 155



Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 716.03.14 Remove Lighting.
Revision:

Replace the section with the following:    Remove all lighting equipment that is identified by 
the Engineer as no longer necessary including, but not limited to, the following:  pole bases, 
poles, junction boxes, cabinets, and wood poles.  Pole bases shall be removed a minimum of 
one foot below finished grade by chipping off or other method that is approved by the 
Engineer.  Dispose of all removed concrete off right-of-way.  Wood poles shall be removed a 
minimum of one foot below finished grade.  Backfill holes with material approved by the 
Engineer.  Conduit may be abandoned in the ground.  All materials shall be removed from the 
project as directed by the Engineer.  Transformers not owned by a utility shall be tested for 
PCB's and disposed of in accordance with state regulations. 

Subsection: 716.03.15 Painting.
Revision:

Replace the first sentence with the following:  Clean non-galvanized or damaged surfaces of 
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply 
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: 716.04.01. Poles.
Revision: Change the subsection heading to 716.04.01 Pole and replace the last sentence of the 

subsection with the following:  The Department will not measure anchor bolts, washers, nuts, 
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.02 High Mast Pole.
Revision:

Replace the second sentence with the following:  The Department will not measure the 
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring, 
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,, 
adjustment and calibration of the unit to provide the desired operation, and any associated 
hardware for payment and will consider them incidental to this item of work.

Subsection: 716.04.03 Bracket.
Revision: Replace the second sentence with the following:   The Department will not measure any 

associated hardware needed for attaching the bracket to the pole for payment and will consider 
them incidental to this item of work.

Subsection: 716.04.04 Pole Base.
Revision: Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.
Subsection: 716.04.04 Pole Bases.
Revision: Insert the following:

A.     Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.
B.     Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Subsection: 716.04.05 Pole Base in Median Wall.
Revision: Replace the last sentence with the following: The Department will not measure conduits,

fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Subsection: 716.04.06 Transformer Base.
Revision: Replace the last sentence with the following: The Department will not measure transformer

door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Subsection: 716.04.07 Pole with Secondary Equipment.
Revision: Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.
Subsection: 716.04.07 Pole with Secondary Control Equipment.
Revision: Replace the second and third sentence with the following: The Department will not measure

mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The filling of unused holes will also be considered incidental to this item of work.

Subsection: 716.04.08 Lighting Control Equipment.
Revision: Replace the paragraph with the following:                                                                                      

The  Department will measure the quantity as each individual unit furnished and installed.  The 
Department will not measure the concrete base, excavation, backfilling, restoration, any 
necessary anchors, electrical inspection fees, and required building fees involving utility 
secondary/primary service for payment and will consider them incidental to this item of work.  
The Department will also not measure furnishing and installing electrical service conductors, 
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting 
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods, 
ground lugs, and ground wires for payment and will consider them incidental to this item of 
work. The Department will not measure the filling of any unused holes with and will consider 
them incidental to this item of work.

Subsection: 716.04.09 Luminaire.
Revision: Replace the paragraph with the following:       The Department will measure the quantity as 

each individual unit furnished and installed. The Department will not measure lamps, starters, 
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified 
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.10 Fused Connector Kits.
Revision: Replace the heading with the following:  716.04.10 Fuse Connector Kits.
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Subsection: 716.04.10 Fuse Connector Kits.
Revision: Replace the paragraph with the following:     The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure fuses/lugs for 
payment and will consider them incidental to this item of work.  

Subsection: 716.04.11 Conduit.
Revision: Replace the second sentence with the following:   The Department will not measure installation 

in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps, 
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and 
will consider them incidental to this item of work.  

Subsection: 716.04.12 Markers.
Revision: Replace the section with the following:  The Department will measure the quantity as each 

individual unit furnished and installed. 
Subsection: 716.04.13 Junction Box.
Revision: Replace the subsection title with the following: Electrical Junction Box Type Various.
Subsection: 716.04.13 Electrical Junction Box Type Various.
Revision: Replace the section with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of 
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment , and will consider them incidental to this item of work.

Subsection: 716.04.13 Junction Box.
Part: A) Junction Electrical.
Revision: Delete Part A.
Subsection: 716.04.14 Trenching and Backfilling.
Revision: Replace the section with the following:   The Department will measure the quantity in linear 

feet.  The Department will not measure excavation, backfilling, underground utility warning 
tape (if required), and the restoration of disturbed areas to original condition for payment and 
will consider them incidental to this item of work.

Subsection: 716.04.15 Wire or Cable.
Revision: Replace the section with the following: The Department will measure the quantity in linear feet 

furnished and installed.  The Department will not measure installation within conduit, splice 
boots, and any other hardware required for installing cable for payment and will consider them 
incidental to this item of work. 

Subsection: 716.04.16 Ducted Cable.
Revision: Replace the second sentence of the paragraph with the following:  The Department will not 

measure installation within trench or conduit and any other necessary hardware for payment 
and will consider them incidental to this item of work. 

Subsection: 716.04.17 Temporary Lighting
Revision: Rename the subsection as follows:  716.04.17  Temporary Lighting/Maintain Lighting.
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Subsection: 716.04.17 Temporary Lighting/Maintain Lighting.
Revision: Delete the paragraph and add the following parts:

A) Temporary Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling, 
control equipment, all relocations and removal, design (if required), and any other necessary 
hardware to make a complete installation for payment and will consider them incidental to this 
item of work.
B) Maintain Lighting.  The Department will measure the quantity by lump sum.  The 
Department will not measure maintenance of lighting elements and design (if required) for 
payment and will consider them incidental to this item of work.

Subsection: 716.04.18 Remove Lighting.
Revision: Replace the paragraph with the following:    The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the lighting 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work. 

Subsection: 716.04.19  Remove Pole Base.
Revision: Delete Subsection.
Subsection: 716.04.20 Bore and Jack Conduit.
Revision: Renumber Subsection to 716.04.19 Bore and Jack Conduit.
Subsection: 716.04.19 Bore and Jack Conduit.
Revision: Replace the paragraph with the following: The Department will measure the quantity in linear 

feet.  This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 

Subsection: 716.05 PAYMENT.
Revision: Revise the following under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04700-04701      Pole(Various)Mtg Ht                          Each
04710-04714      Pole(Various)Mtg Ht High Mast         Each
04810-04811       Electrical Junction Box (Various)        Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
04770-04773       Luminaire (Various)                           Each
04780                  Fuse Connector Kit                            Each
20410ED             Maintain Lighting                                Lump Sum
04941                  Remove Pole Base                             Each

Subsection: 723.02.02 Paint.
Revision: Replace sentence with the following: Conform to Section 821.
Subsection: 723.03 CONSTRUCTION.
Revision: Replace bullet 5) with the following:   5) AASHTO Standard Specifications for Structural 

Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current 
interims,

Subsection: 723.03.02 Poles and Bases Installation.
Revision: Replace the title with the following:  723.03.02  Pole and Base Installation.
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Subsection: 723.03.02 Pole and Base Installation.
Revision: Replace the first paragraph with the following:     Regardless of the station and offset noted, 

locate all poles/bases behind the guardrail a minimum of four feet from the front face of the 
guardrail to the front face of the pole base.  Orient the handhole door away from traffic travel 
path.  If pole base is installed within a sidewalk the top of the pole base shall be the same grade 
as the sidewalk.                                                                    

Subsection: 723.03.02 Poles and Bases Installation.
Part: A) Steel Strain and Mastarm Poles Installation
Revision: Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Insert the following sentence at the beginning of the first paragraph:  Install pole bases 4 to 6 

inches above grade.
Subsection: 723.03.02 Pole and Base Installation.
Part: A) Steel Strain and Mast Arm Pole Installation.
Revision: Replace the second paragraph with the following: For concrete base installation, see Subsection 

716.03.02 B), 2), Paragraphs 2-6.  Drilled shaft depth shall be based on the soil conditions 
encountered during drilling and slope condition at the site.  Refer to the design chart below:

Subsection: 723.03.02 Pole and Base Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the second sentence with the following:  If over 12 feet high the base shall have the 

minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.
Subsection: 723.03.02 Poles and Bases Installation.
Part: B) Pedestal or Pedestal Post Installation.
Revision: Replace the fourth sentence of the paragraph with the following:  For breakaway supports, 

conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for 
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 723.03.03 Trenching.
Revision: Replace the first sentence with the following: See Subsection 716.03.03 (B).   
Subsection: 723.03.03 Trenching.
Part: A) Under Roadway.
Revision: Delete Part A) Under Roadway.
Subsection: 723.03.05 Conduit Requirements in Junction Boxes.
Revision: Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits.   See Subsection 716.03.09.
Subsection: 723.03.06 Coupling Installation.
Revision: Delete the Subsection and replace with the following:

723.03.06 Painting.  See Subsection 716.03.15.
Subsection: 723.03.07 Bonding Requirements.
Revision: Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection: 723.03.08 Painting.
Revision: Replace with 723.03.06 Painting. See Subsection 716.03.15.
Subsection: 723.03.09 Underground Warning Tape.
Revision: Renumber Subsection to 723.03.08 Underground Warning Tape.
Subsection: 723.03.10 Backfilling and Disturbed Areas.
Revision: Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.
Subsection: 723.03.11 Wiring Installation.
Revision: Renumber Subsection to 723.03.10 Wiring Installation.
Subsection: 723.03.10 Wiring Installation.
Revision:  Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of 

loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.
Revision: Renumber Subsection to 723.03.11 Loop Installation.   
Subsection: 723.03.11 Loop Installation.
Revision: Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet 

of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.13 Grounding Installation.
Revision: Renumber Subsection to 723.03.12 Grounding Installation.
Subsection: 723.03.12 Grounding Installation.
Revision: Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".
Subsection: 723.03.14 Splicing.
Revision: Renumber Subsection to 723.03.13 Splicing.
Subsection: 723.03.13 Splicing.
Revision: Delete the reference to (IMSA 19-2) from the 5th sentence of the paragraph.
Subsection: 723.03.15 Painting.
Revision: Delete Subsection.
Subsection: 723.03.14 Splicing.
Revision: Replace with new Subsection 723.03.14 Remove Signal Equipment.
Subsection: 723.03.14 Remove Signal Equipment.
Revision: Insert the following for the new subsection:  Remove all traffic signal equipment that is 

identified by the Engineer as no longer necessary including, but not limited to, the following:  
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers.  Pole 
bases shall be removed a minimum of one foot below finished grade by chipping off or other 
method that is approved by the Engineer.  Dispose of all removed concrete off right-of-way.  
Wood poles shall be removed a minimum of one foot below finished grade.  Backfill holes with 
material approved by the Engineer.  Conduit may be abandoned in the ground.  Contact the 
district traffic Engineer to determine if any removed signal equipment needs to be returned to 
the district and to determine the location/time for such deliveries. 

Subsection: 723.05.16 Drawings.
Revision: Renumber the Subsection to 723.03.15 Drawings.
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Subsection: 723.03.15 Drawings.
Revision: Replace Subsection with the following: Before final inspection of the traffic control device, 

provide a complete set of reproducible as-built drawings that show the arrangement and 
locations of all equipment including:  junction boxes, conduits, spare conduits, etc. Keep a 
daily record of all conduits placed in trenches, showing the distance from the pavement edge, 
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection: 723.03.17 Acceptance and Inspection Requirements.
Revision: Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.
Subsection: 723.03.16 Acceptance and Inspection Requirements.
Revision: Replace the first paragraph of the section with the following:   See Subsection 105.12.  In 

coordination with the District Traffic Engineer, energize traffic control device as soon as it is 
fully functional and ready for inspection.  After the work has been completed, conduct an 
operational test demonstrating that the system operates in accordance with the Plans in the 
presence of the Engineer.  The Department will also conduct its own tests with its own 
equipment before final acceptance.  Ensure that the traffic control device remains operational 
until the Division of Traffic Operations has provided written acceptance of the electrical work.  

Subsection: 723.04.01 Conduit.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.02 Junction Box.
Revision: Replace subsection title with the following: Electrical Junction Box Type Various.
Subsection: 723.04.02 Electrical Junction Box Type Various.
Revision: Replace the subsection with the following:  The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure additional junction 
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration 
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped 
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for 
payment and will consider them incidental to this item of work. 

Subsection: 723.04.03 Trenching and Backfilling.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, underground utility warning tape, and the restoration of disturbed areas to original 
condition for payment and will consider them incidental to this item of work.

Subsection: 723.04.04 Open Cut Roadway.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental 
to this item of work.

Subsection: 723.04.05 Loop Wire.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.06 Cable.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure splice boots, cable rings, and any other hardware for payment and will consider them 
incidental to this item of work.
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Subsection: 723.04.07 Pole-Wooden.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.08 Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.09 Mast Arm Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.10 Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire, 
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.11 Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, and restoring disturbed areas for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.12 Anchor.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in 
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: 723.04.13 Messenger.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure strand vises, bolts, washers, and other necessary hardware for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.14 Install Signal LED.
Revision: Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.
Subsection: 723.04.14 Install Beacon Controller - 2 Circuit.
Revision: Replace the subsection with the following:   The Department will measure the quantity as each 

individual unit furnished and installed.  The Department will not measure the controller  
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods, 
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and 
required building fees involving utility secondary/primary service for payment and will 
consider them incidental to this item of work.
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Subsection: 723.04.15 Loop Saw Slot and Fill.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole 
for conduit, and grout for payment and will consider them incidental to this item of work.  

Subsection: 723.04.16 Pedestrian Detector.
Revision: Replace the subsection with the following: The Department will measure the quantity as each 

individual unit furnished, installed and connected to pole/pedestal.  The Department will not 
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.17 Signal.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure furnishing and installing LED modules, retroreflective tape, back plates, and any other 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.18 Signal Controller- Type 170.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure the concrete base, mounting the cabinet, connecting the signal and detectors, 
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service, 
electrical inspection fees, and building fees involving secondary/primary service for payment 
and will consider them incidental to this item of work.  The Department will also not measure 
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches, 
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused 
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them 
incidental to this item of work.

Subsection: 723.04.19 Beacon Controller - 2 Circuit.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the controller  housing, mounting equipment, S5-1 school zone sign, time clock, nema 
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical 
inspection fees, and required building fees involving utility secondary/primary service for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.20 Install Signal Controller - Type 170.
Revision: Replace the paragraph with the following: The Department will measure the quantity as each 

individual unit installed.  The Department will not measure the concrete base, mounting the 
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary 
pole mounting hardware, electric service, electrical inspection fees, and required building fees 
involving utility secondary/primary service for payment  and will consider them incidental to 
this item of work.  The Department will also not measure connecting the induction loop 
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will 
consider them incidental to this item of work. The Department will also not measure furnishing 
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses, 
ground rods, ground lugs, and ground wires for payment and will consider them incidental to 
this item of work.  

Subsection: 723.04.21 Install Steel Strain Pole.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any necessary clamp assemblies for payment and will consider them incidental to this 
item of work.
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Subsection: 723.04.22 Remove Signal Equipment.
Revision: Replace the paragraph with the following: The Department will measure the quantity by lump 

sum.  The Department will not measure backfilling and the disposal or transportation of 
equipment and materials associated with any structural or electrical component of the signal 
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.23 Install Span/Pole Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure the hanger or any other hardware necessary to install the sign for payment and will 
consider them incidental to this item of work.

Subsection: 723.04.24 Install Pedestrian Head LED.
Revision: Insert the following sentence at the end of the paragraph:  The Department will not measure the 

installation of LED modules and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.25 Install Signal LED.
Revision: Insert the following sentence at the end of the paragraph:   The Department will not measure 

the installation of LED modules, retroreflective tape, back plates, and any other necessary 
hardware for payment and will consider them incidental to this item of work.   

Subsection: 723.04.26 Install Coordinating Unit.
Revision: Replace the subsection with the following:         The Department will measure the quantity as 

each individual unit installed.  The Department will not measure radio, modem, cable(s), 
antenna(s), router, repeater, and any other necessary hardware for payment and will consider 
them incidental to this item of work. 

Subsection: 723.04.27 Video Camera.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any 
other necessary hardware for payment and will consider them incidental to this item of work. 

Subsection: 723.04.28 Install Pedestrian Detector Audible.
Revision: Replace the second sentence with the following: The Department will not measure installing 

R10-3e sign, detector housing, and installing mounting hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.29 Audible Pedestrian Detector.
Revision: Replace the second sentence with the following: The Department will not measure furnishing 

and installing the R10-3e sign, detector housing, and installing mounting hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.30 Bore and Jack Conduit.
Revision: Replace the paragraph with the following:  The Department will measure the quantity in linear 

feet. This item shall include all work necessary for boring and installing conduit under an 
existing roadway. 
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Subsection: 723.04.31 Install Pedestrian Detector.
Revision: Replace the paragraph with the following:  The Department will measure the quantity as each 

individual unit installed and connected to pole/pedestal.  The Department will not measure 
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and 
will consider them incidental to this item of work.

Subsection: 723.04.32 Install Mast Arm Pole.
Revision: Replace the second sentence with the following: The Department will not measure installation 

of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment 
and will consider them incidental to this item of work.

Subsection: 723.04.33 Pedestal Post.
Revision: Replace the second sentence with the following: The Department will not measure excavation, 

backfilling, restoration, furnishing and  installing concrete, reinforcing steel, anchor bolts, 
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for 
payment and will consider them incidental to this item of work.

Subsection: 723.04.34 Span Mounted Sign.
Revision: Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.
Subsection: 723.04.34 Span/Pole-Mounted Sign.
Revision: Replace the second sentence of the subsection with the following:   The Department will not 

measure the hanger, sign, and any other necessary hardware for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.35 Remove and Reinstall Coordinating Unit.
Revision: Add the following sentence to the end of the subsection:  The Department will not measure 

removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router, 
repeater, and any other necessary hardware for payment and will consider them incidental to 
this item of work.

Subsection: 723.04.36 Traffic Signal Pole Base.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor 
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider 
them incidental to this item of work.

Subsection: 723.04.37 Install Signal Pedestal.
Revision: Replace the second sentence of the subsection with the following: .  The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary 
hardware for payment and will consider them incidental to this item of work.

Subsection: 723.04.38 Install Pedestal Post.
Revision: Replace the second sentence of the subsection with the following: The Department will not 

measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing 
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware 
for payment and will consider them incidental to this item of work.

Subsection: 723.04.39 Install Antenna.
Revision: Replace the second sentence of the subsection with the following:  The Department will not 

measure any other materials necessary to complete the installation for payment and will 
consider them incidental to this item of work.
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Subsection: 723.05 PAYMENT.
Revision: Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number 

24526ED under Code, Pay Item, and Pay Unit with the following:

Code                    Pay Item                                          Pay Unit
04810                  Electrical Junction Box                       Each
04811                  Electrical Junction Box Type B           Each
20391NS835       Electrical Junction Box Type A           Each
20392NS835       Electrical Junction Box Type C           Each
23052NN            Span/Pole-Mounted Sign                    Each
24526ED             Install Beacon Controller 2 Cir            Each

Subsection: 801.01 REQUIREMENTS
Revision: Replace first sentence in paragraph one with the following: Provide Portland cement or 

blended hydraulic cement  from approved mills listed in the Department's List of Approved 
Materials.

Subsection: 801.01 REQUIREMENTS
Number: 1)
Revision: Replace first sentence with the following:  Type I, II, III, and IV Portland cement  conforms to 

ASTM C 150.
Subsection: 801.01 REQUIREMENTS
Number: 3)
Revision: Replace the first sentence with the following:  Type IP (≤20), Portland-pozzolan cement, 

conforms to ASTM C595, and the following additional requirements to Type IP (≤20).

Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of tests performed on the fly ash used 
in the manufacture of the Type IP(≤20) cement shipped to the project.

Subsection 801.01 REQUIREMENTS
Number: 3)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 3)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IP(≤20) cement throughout the project, unless the Engineer approved a change in brand in 
writing.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Revision: Replace first sentence with the following:  Type IS(≤30), Portland blast furnace slag cement, 

conforms to ASTM C 595 and the following requirements:
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Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: a)
Revision: Replace part a) with the following:  Use Grade 100 or 120 blast furnace slag cement 

conforming to the requirements of ASTM C 989.
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: b)
Revision: Delete part b)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: c)
Revision: Rename Part c) to Part b) and replace the text with the following:  The cement manufacturer 

shall furnish to the Engineer reports showing the results of the tests performed on the blast 
furnace slag cement used in the manufacturing of the Type IS(≤30) shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: d)
Revision: Rename Part d) to Part c)
Subsection: 801.01 REQUIREMENTS
Number: 4)
Part: e)
Revision: Rename Part e) to Part d) and replace the text with the following:  Use only one brand of Type 

IS(≤30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Revision: Insert part 5) as the following:  Type IL(5-15), Portland-limestone cement, conforms to ASTM 

C 595 and the following additional requirements:
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: a)
Revision: Insert part a) as the following:  The cement manufacturer shall furnish to the Engineer reports 

showing the results of test performed on the limestone used in the manufacture of the Type IL 
cement shipped to the project.

Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: b)
Revision: Insert part b) as the following:  Use only one brand of Type IL cement throughout the project, 

unless the Engineer approves a brand change in writing.
Subsection: 801.01 REQUIREMENTS
Number: 5)
Part: c)
Revision: Insert part c) as the following:  The Type IL blended cement shall be an intimate and uniform 

blend produced by intergrinding of the Portland cement and limestone.
Subsection: 804.01.02 Crushed Sand.
Revision: Delete last sentence of the section.
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Subsection: 804.01.06 Slag.
Revision: Add subsection and following sentence.                                                                                       

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand 
only in asphalt surface applications.

Subsection: 804.04 Asphalt Mixtures.
Revision: Replace the subsection with the following:                                                                                      

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as 
necessary, to meet gradation requirements.  The Department will allow any combination of 
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved 
using cold feeds at the plant.  The Engineer may allow other fine aggregates.                               

Subsection: 806.03.01 General Requirements.
Revision: Replace the second sentence of the paragraph with the following:                                                 

Additionally, the material must have a minimum solubility of 99.0 percent when tested 
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent, 
with a JNR (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to 
AASHTO TP 70.

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Revision: Replace the Elastic Recovery, % (3) (AASHTO T301) and all corresponding values in the table 

with the following:                                                                                                                           
Test                           Specification             100% Pay     90% Pay    80% Pay     70% Pay      50%Pay(1)            

MSCR recovery, % (3)         60 Min.                       ≥58                            56                        55                  54                <53            
(AASHTO TP 70)

Subsection: 806.03.01 General Requirements.
Table: PG Binder Requirements and Price Adjustment Schedule
Superscript: (3)
Revision: Replace (3)  with the following:                                                                                                         

Perform testing at 64°C.
Subsection: 808.07 Polypropylene Waterproofing Membrane.
Revision: Replace the paragraph and table with the following:  Furnish a layered waterproofing 

membrane.  The layers will consist of an internal puncture resistant woven polypropylene fabric
sandwiched between two rubberized mastic layers.  The mastic will have a heavy polyethylene 
membrane attached on the top and the bottom mastic layer will be covered by a protective 
release film.

Subsection: 808.09 Acceptance.
Revision: Replace the reference to "KMIMS" in the second paragraph with SiteManager.
Subsection: 811.10.04 Properties of the Coated Bar.
Part: B) Flexibility of Coating.
Revision: Replace the second sentence of the paragraph with the following:   Ensure that the coated bars 

are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible 
evidence of cracking the coating.

Subsection: 813.04 Gray Iron Castings.
Revision: Replace the reference to "AASHTO M105" with "ASTM A48".
Subsection: 813.09.02 High Strength Steel Bolts, Nuts, and Washers.
Number: A) Bolts.
Revision: Delete first paragraph and "Hardness Number" Table. Replace with the following:                      

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as 
applicable.
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Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Replace the first sentence of the fourth paragraph with the following:                                           

Use any of the species of wood for round or square posts covered under AWPA U1.
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B, 

Paragraph 4.1".
Subsection: 814.04.02 Timber Guardrail Posts.
Revision: Delete the second sentence of the fourth paragraph.
Subsection: 814.05.02 Composite Plastic.
Revision: 1) Add the following to the beginning of the first paragraph:  Select composite offset blocks 

conforming to this section and assure blocks are from a manufacturer included on the 
Department's List of Approved Materials.                                                                                       
2) Delete the last paragraph of the subsection.

Subsection: 816.07.02 Wood Posts and Braces.
Revision: First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph 

4.1".
Subsection: 816.07.02 Wood Posts and Braces.
Revision: Delete the second sentence of the first paragraph.
Subsection: 818.07 Preservative Treatment.
Revision: First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: 833.01.02 Sheeting Signs.
Revision: Replace the second sentence with the following:  Provide a thickness of 125 mils if any single 

edge dimension of the sign exceeds 3 feet.
Subsection: 834.14 Lighting Poles.
Revision: Replace the first sentence with the following: Lighting pole design shall be in accordance with 

loading and allowable stress requirements of the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims, with the exception of the following:  The Cabinet will waive the requirement 
stated in the first sentence of Section 5.14.6.2 – Reinforced Holes and Cutouts for high mast 
poles (only).  The minimum diameter at the base of the pole shall be 22 inches for high mast 
poles (only).

Subsection 834.14.03 High Mast Poles.
Revision: Remove the second and fourth sentence from the first paragraph.
Subsection 834.14.03 High Mast Poles.
Revision: Replace the third paragraph with the following:  Provide calculations and drawings that are 

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.

29

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 90 of 155



Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition

Effective with the April 29, 2016 Letting

Subsection: 834.14.03 High Mast Poles.
Revision: Replace paragraph six with the following: Provide a pole section that conforms to ASTM A 

595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield 
strength of 55 KSI.  Use tubes that are round or 16 sided with a four inch corner radius, have a 
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.  
Circumferential welded tube butt splices and laminated tubes are not permitted.  Provide pole 
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior 
surface welds and the protective coating.  The minimum length of the telescopic slip splices 
shall be 1.5 times the inside diameter of the exposed end of the female section.  Use 
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.  
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally 
welded to the tubes with a telescopic welded joint or a full penetration groove weld with 
backup bar. 

The handhole cover shall be removable from the handhole frame.  One the frame side opposite 
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s 
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless 
studs installed opposite the hinge to secure the handhole cover to the frame which includes 
providing stainless steel wing nuts and washers.  The handhole cover shall be manufactured 
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is 
permanently secured to the handhole frame to insure weather-tight protection.  The hinge shall 
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit 
for the cover.  The minimum clear distance between the transverse plate and the bottom 
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but 
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements 
of either ASTM A123 (fabricated products) or ASTM A 153 (hardware items). 

Subsection: 834.16 ANCHOR BOLTS.
Revision: Insert the following sentence at the beginning of the paragraph:  The anchor bolt design shall 

follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.
Subsection: 834.17.01 Conventional.
Revision: Add the following sentence after the second sentence: Provide a waterproof sticker mounted on 

the bottom of the housing that is legible from the ground and indicates the wattage of the 
fixture by providing the first two numbers of the wattage.

Subsection: 834.21.01 Waterproof Enclosures.
Revision: Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean 
metal filter.  Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin 
traffic control key.  Provide a light fixture with switch and bulb.  Use a 120-volt fixture and 
utilize a L.E.D. bulb (equivalent to 60 watts minimum).  Fixture shall be situated at or near the 
top of the cabinet and illuminate the contents of the cabinet.  Provide a 120 VAC GFI duplex 
receptacle in the enclosure with a separate 20 amp breaker.
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Subsection: 835.07 Traffic Poles.
Revision: Replace the first sentence of the first paragraph with the following:  Pole diameter and wall 

thickness shall be calculated in accordance with the AASHTO Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with 
current interims.      

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates 

have a thickness ≥ 2 inches.                                                                                                              
*Add the following sentence to the end of the fourth paragraph:  The bottom pole diameter 
shall not be less than 16.25 inches.

Subsection: 835.07 Traffic Poles.
Revision: Replace the third sentence of the fifth paragraph with the following:  For anchor bolt design, 

pole forces shall be positioned in such a manner to maximize the force on any individual 
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection: 835.07 Traffic Poles.
Revision: Replace the first and second sentence of the sixth paragraph with the following:                          

The pole handhole shall be 25 inches by 6.5 inches.  The handhole cover shall be removable 
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the 
handhole cover/frame to place the Department's standard padlock as specified in Section 
834.25.  The handhole frame shall have two stainless studs installed opposite the hinge to 
secure the handhole cover to the frame which includes providing stainless steel wing nuts and 
washers.  The handhole cover shall be manufactured from 0.25 inch thick galvanized steel 
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole 
frame to insure weather-tight protection.  The hinge shall be manufactured from 7 gauge 
stainless steel to provide adjustability to insure a weather-tight fit for the cover.  The minimum 
clear distance between the transverse plate and the bottom opening of the handhole shall not be 
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection: 835.07 Traffic Poles.
Revision: *Replace the first sentence of the last paragraph with the following:  Provide calculations and 

drawings that are stamped by a Professional Engineer licensed in the Commonwealth of 
Kentucky.                                                                                                                                         
*Replace the third sentence of the last paragraph with the following:  All tables referenced in 
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway 
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace the second sentence of the second paragraph with the following:                                     

The detailed analysis shall be certified by a Professional Engineer licensed in the 
Commonwealth of Kentucky.

Subsection: 835.07.01 Steel Strain Poles.
Revision: Replace number 7. after the second paragraph with the following:  7. Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace the second sentence of the fourth paragraph with the following:  The detailed analysis 

shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection: 835.07.02 Mast Arm Poles.
Revision: Replace number 7) after the fourth paragraph with the following:  7) Fatigue calculations 

should be shown for all fatigue related connections.  Provide the corresponding detail, stress 
category and example from table 11.9.3.1-1.

Subsection: 835.07.03 Anchor Bolts.
Revision: Add the following to the end of the paragraph:  There shall be two steel templates (one can be 

used for the headed part of the anchor bolt when designed in this manner) provided per pole. 
Templates shall be contained within a 26.5 inch diameter.  All templates shall be fully 
galvanized (ASTM A 153).

Subsection: 835.16.05 Optical Units.
Revision: Replace the 3rd paragraph with the following:                                                                                

The list of certified products can be found on the following website:  http://www.intertek.com.
Subsection: 835.19.01 Pedestrian Detector Body.
Revision: Replace the first sentence with the following: Provide a four holed pole mounted aluminum 

rectangular housing that is compatible with the pedestrian detector.
Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING 
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 494                                                                  ASTM D6241    
Permittivity (1/s)                      0.7                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE II FABRIC GEOTEXTILES FOR UNDERDRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                 210                                                                  ASTM D6241    
Permittivity (1/s)                      0.5                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT 

STABILIZATION
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                370                                                                   ASTM D6241    
Permittivity (1/s)                    0.05                                                                   ASTM D4491          

Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND 

PAVEMENT EDGE DRAINS
Revision: Add the following to the chart:                                                                                                    

Property                                Minimum Value(1)                                              Test Method       
CBR Puncture (lbs)                309                                                                   ASTM D6241    
Permittivity (1/s)                     0.5                                                                    ASTM D4491          
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Subsection: 843.01.01 Geotextile Fabric.
Table: TYPE V HIGH STRENGTH GEOTEXTILE FABRIC
Revision: Make the following changes to the chart:                                                                                        

Property                                Minimum Value(1)                                              Test Method        
CBR Puncture (lbs)               618                                                                   ASTM D6241        

Apparent Opening Size          U.S. #40(3)                                                      ASTM D4751            
(3) Maximum average roll value.             
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR DRILLED SHAFTS 

 
1.0 DESCRIPTION.  Furnish all equipment, materials and labor necessary for constructing 
reinforced concrete drilled shafts in cylindrically excavated holes according to the details 
shown on the plans or as the Engineer directs. Construct the shaft to the lines and dimensions 
shown on the plans, or as the Engineer directs. Section references herein are to the 
Department’s 2012 Standard Specifications for Road and Bridge Construction. 
 
2.0 MATERIALS. 
 

2.1 Concrete.  Use Class A Modified concrete unless otherwise shown on the plans.  
The slump at the time of placement shall be 6.5 to 9.5 inches, the coarse aggregate shall be 
size 67, 68, 78, 8 or 9M, and the water/cementitious material ratio shall not exceed 0.45. 
Include water reducing and retarding admixtures.  Type F high range water reducers used in 
combination with retarding admixtures or Type G high range water reducers fully meeting 
trial batch requirements are permitted and Class F fly ash is permitted in conformance with 
Section 601.    Design the mix such that the concrete slump exceeds 4 inches at 4 hours after 
batching.  If the estimated concrete transport, plus time to complete placement, exceeds 4 
hours, design the concrete to have a slump that exceeds 4 inches or more for the greater time 
after batching and demonstrate that the slump requirement can be achieved after the extended 
time period using a trial batch. 

Perform trial batches prior to beginning drilled shaft construction in order to demonstrate 
the adequacy of the proposed concrete mix. Demonstrate that the mix to be used will meet the 
requirements for temperature, slump, air content, water/cementitious material ratio, and 
compressive strength.  Use the ingredients, proportions and equipment (including batching, 
mixing, and delivery) to be used on the project.  Make at least 2 independent consecutive trial 
batches of 3 cubic yards each using the same mix proportions and meeting all specification 
requirements for mix design approval. Submit a report containing these results for slump, air 
content, water/cement ratio, temperature, and compressive strength and mix proportions for 
each trial batch to the Engineer for review and approval.  Failure to demonstrate the adequacy 
of the concrete mix, methods, or equipment to the Engineer is cause for the Engineer to 
require appropriate alterations in concrete mix, equipment, and/or method by the Contractor to 
eliminate unsatisfactory results. Perform additional trial batches required to demonstrate the 
adequacy of the concrete mix, method, or equipment. 
 

2.2 Steel Reinforcement.  Provide Grade 60 deformed bars conforming to Section 811 
of the Standard Specifications.  Rail steel is permitted for straight bars only.  Place according 
to Section 602 of the Standard Specifications, this Special Note, and the plans.  Use non-
corrosive centering devices and feet to maintain the specified reinforcement clearances. 
 

2.3 Casings.  Provide casing meeting the requirements of ASTM A 252 Grade 2 or 
better unless otherwise specified.  Ensure casing is smooth, clean, watertight, true and 
straight, and of ample strength to withstand handling, installation, and extraction stresses and 
the pressure of both concrete and the surrounding earth materials.  Ensure the outside diameter 
of casing is not less than the specified diameter of shaft. 

Use only continuous casings. Cut off the casing at the prescribed elevation and trim to 
within tolerances prior to acceptance. Extend casing into bedrock a sufficient distance to 
stabilize the shaft excavation against collapse, excessive deformation, and/or flow of water if 
required and/or shown on the plans. 

Install from the work platform continuous casing meeting the design thickness 
requirements, but not less than 3/8 inch, to the elevations shown on the plans. When drilled 
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shafts are located in open water areas, extend casings above the water elevation to the plan tip 
elevation to protect the shaft concrete from water action during concrete placement and 
curing.  All casing is permanent unless temporary casing is specified in the contract drawings 
or documents.  Permanent casing is incidental to the applicable drilled shaft unit bid price 
unless noted otherwise in the contract.  Temporary casing may be required for drilled shafts 
not socketed into bedrock.  If temporary surface casings are used, extend each casing up to the 
work platform. Remove all temporary surface casing prior to final acceptance unless 
otherwise permitted by the Central Office Construction Engineer.   

Ensure casing splices have full penetration butt welds conforming to the current edition 
of AWS D1.1 with no exterior or interior splice plates and produce true and straight casing. 
 

2.4 Slurry.  When slurry is to be used for installation of the Drilled Shaft, submit a 
detailed plan for its use and disposal. The plan should include, but not be limited to the 
following: 

 
1) Material properties 
2) Mixing requirements and procedures 
3) Testing requirements 
4) Placement procedures 
5) Disposal techniques 

 
Obtain the Central Office Division of Construction’s approval for the slurry use and 

disposal plan before installing drilled shafts. 
 
2.5 Tremies.  Provide tremies of sufficient length, weight, and diameter to discharge 

concrete at the shaft base elevation. Ensure the tremie diameter is least 6 times the maximum 
size coarse aggregate to be used in the concrete mix and no less than 10 inches.  Provide 
adequate wall thickness to prevent crimping or sharp bends that restrict concrete placement. 
Support tremies used for depositing concrete in a dry drilled shaft excavation so that the free 
fall of the concrete does not cause the shaft excavation to cave or slough. Maintain a clean and 
smooth tremie surface to permit both flow of concrete and unimpeded withdrawal during 
concrete placement.  Do not allow any aluminum parts to contact the concrete. Construct 
tremies used to deposit concrete for wet excavations so that they are watertight and will 
readily discharge concrete. 

 
2.6 Concrete Pumps.  Provide pump lines with a minimum diameter of 5 inches and 

watertight joints. 
 
2.7 Drop Chutes.  Do not use aluminum drop chutes. 

 
3.0 CONSTRUCTION.   
 

3.1 Preconstruction. 
 
3.1.1 Prequalification.  The Department will require prequalification by the 

Division of Construction Procurement before accepting a bid for the 
construction of Drilled Shafts. 

 
3.1.2 Pre-Bid Inspection.  Inspect both the project site and all subsurface 

information, including any soil or rock samples, prior to submitting a bid. 
Contact the Geotechnical Branch (502-564-2374) to schedule a viewing of 
the subsurface information. Failure to inspect the project site and view the 
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subsurface information will result in the forfeiture of the right to file a claim 
based on site conditions and may result in disqualification from the project. 

 
3.1.3 Drilled Shaft Installation Plan.  Upon request, the Department will review 

a Drilled Shaft Installation Plan. Submit the plan no later than 45 calendar 
days prior to constructing drilled shafts. Items covered in this plan should 
include, but not be limited to the following: 

 
1) Name and experience record of jobsite drilled shaft superintendent and 

foremen in charge of drilled shaft operations for each shift.   
2) List and size of proposed equipment including cranes, drills, augers, 

bailing buckets, final cleaning equipment, de-sanding equipment, slurry 
pumps, core sampling equipment, tremies or concrete pumps, casings, 
etc. 

3) Details of overall construction operation sequence and the sequence of 
shaft construction in the bents or groups. 

4) Details of shaft excavation methods including methods to over-ream or 
roughen shaft walls, if necessary. 

5) Details of slurry when the use of slurry is anticipated. Include methods 
to mix, circulate, and de-sand the proposed slurry.  Provide details of 
proposed testing, test methods, sampling methods, and test equipment. 

6) Details of proposed methods to clean shaft and inside of casing after 
initial excavation. 

7) Details of reinforcement handling, lifting, and placement including 
support and method to center in shaft. Also include rebar cage support 
during concrete placement and temporary casing removal. 

8) Details of concrete placement including procedures for concrete tremie 
or pump. Include initial placement, raising during placement, and 
overfilling of the shaft to expel contaminated concrete. 

9) Required submittals including shop drawings and concrete design 
mixes. 

10) Other information shown in the plans or requested by the Engineer. 
11) Special considerations for wet construction. 
12) Details of environmental control procedures to protect the environment 

from discharge of excavation spoil, slurry (natural and mineral), and 
concrete over-pour. 

 
The Division of Construction will review the submitted procedure and 

provide comments and recommendations. The Contractor is responsible for 
satisfactory construction and ultimate performance of the Drilled Shaft. 

 
3.2 General Construction.  Construct drilled shafts as indicated in the plans or 

described in this Special Note by either the dry or wet method. When the plans describe a 
particular method of construction, use this method unless the Engineer permits otherwise.  
When the plans do not describe a particular method, propose a method on the basis of its 
suitability to the site conditions.  Approval of this proposed method is contingent upon the 
satisfactory results of the technique shaft.  

The construction of the first drilled shaft or technique shaft will be used to determine if 
the methods and equipment used by the contractor are sufficient to produce a completed shaft 
meeting the requirements of the plans and specifications.  Ability to control dimensions and 
alignment of excavations within tolerances; to seal the casing into impervious materials; to 
prevent caving or deterioration of subsurface materials by the use of slurry or other means; to 
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properly clean the completed shaft excavation; to construct excavations in open water areas 
when required by the plans; to establish methods for belling or over-reaming when required 
by the plans; to determine the elevation of ground water; to satisfactorily handle, lift, place, 
and support the reinforcement cage; to satisfactorily place concrete meeting the specifications 
within the prescribed time frame; and to satisfactorily execute any other necessary 
construction operations will be evaluated during construction of the first shaft(s).  Revise the 
methods and equipment as necessary at any time during the construction of the first shaft 
when unable to satisfactorily carry out any of the necessary operations described above or 
unable to control the dimensions and alignment of the shaft excavation within tolerances.  
Accurately locate technique so they may be used in the finished structure unless directed 
otherwise in the contract document or by the Engineer. 

If at any time the Contractor fails to satisfactorily demonstrate, to the satisfaction of the 
Engineer, the adequacy of methods or equipment and alterations are required, additional 
technique shafts will be required at no additional cost to the Department and with no 
extension of contract time.  Additional technique shafts shall be located as near as possible to 
the proposed production shafts but in a location as not to interfere with other construction 
activities.  Once approval has been given to construct production shafts, no changes will be 
permitted in the methods or equipment used to construct the satisfactory shaft without written 
approval of the Engineer. 

Do not make a claim against the Department for costs of construction delays, or any 
materials, labor, or equipment that may be necessary due to the Contractor’s failure to furnish 
drilled shafts of a length sufficient to obtain the required bearing values, or for variations in 
length due to subsurface conditions that may be encountered.  Soundings, boring logs, soil 
profiles, or other subsurface data included in the Contract documents are used by the 
Department for design and making preliminary estimates of quantities and should be used 
only at the risk of the Contractor for determining equipment, materials, or labor necessary for 
drilling shafts as required by the contract.   

When necessary, set temporary removable surface casing. Use surface casing of 
sufficient length to prevent caving of the surface soils and to aid in maintaining shaft position 
and alignment.  Pre-drilling with slurry and/or over-reaming to the outside diameter of the 
casing may be required to install the surface casing at some sites. 

Provide equipment capable of constructing shafts to the deepest shaft depth shown in the 
plans plus 15 feet, 20 percent greater than the longest shaft (measured from the ground or 
water surface to the tip of the shaft), or 3 times the shaft diameter, whichever is greater. 
Blasting excavation methods are not permitted. 

Use permanent casing unless otherwise noted in the Contract. Place casing as shown on 
the plans before beginning excavation.  If full penetration cannot be attained, the Engineer 
may direct that excavation through the casing be accomplished and the casing advanced until 
reaching the plan tip elevation.  In some cases, over-reaming to the outside diameter of the 
casing may be required before placing the casing. Cut off the casing at the prescribed 
elevation and leave the remainder of the casing in place.  Do not use vibratory hammers for 
casing installation within 50 feet of shafts that have been completed less than 24 hours. 

 
3.2.1 Dry Construction Method.  Use the dry construction method only at sites where 

the ground water table and soil conditions (generally stiff to hard clays or rock 
above the water table) make it feasible to construct the shaft in a relatively dry 
excavation and where the sides and bottom of the shaft are stable and may be 
visually inspected by the Engineer prior to placing the concrete.  The dry 
construction method consists of drilling the shaft excavation, removing 
accumulated seepage water and loose material from the excavation, and placing 
the shaft concrete in a relatively dry excavation. 
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3.2.2 Wet Construction Method.  Use the wet construction method at all sites where it 
is impractical to excavate by the dry method.  The wet construction method 
consists of drilling the shaft excavation below the water table, keeping the shaft 
filled with water (including natural slurry formed during the drilling process) or 
slurry as defined in part 2.4 of this Special Note, desanding and cleaning the 
slurry as required, final cleaning of the excavation by means of a bailing bucket, 
air lift, submersible pump or other approved devices and placing the shaft 
concrete (with a tremie or concrete pump beginning at the shaft bottom) which 
displaces the water or slurry as concrete is placed.  

Where drilled shafts are located in open water areas, construct the shafts by 
the wet method using casings extending from above water elevation to the plan 
casing tip elevation to protect the shaft concrete from water action during 
placement and curing.  Install the casing in a manner that will produce a positive 
seal at the bottom of the casing. 

 
3.3 Slurry.  When the Contractor elects to use slurry, adjust construction operations so 

that the slurry is in contact with the bottom 5 feet of the shaft for less than 4 hours unless the 
Engineer approves otherwise.  If the 4-hour limit is exceeded, over-ream the bottom 5 feet of 
shaft.  

 
3.4 Cleaning.  Over-reaming, cleaning, or wire brushing the sidewalls of the shaft 

excavation and permanent casings may be necessary to remove the depth of softening or to 
remove excessive slurry cake buildup as indicated by sidewall samples or other test methods 
employed by the Engineer.  Over-ream around the perimeter of the excavation a minimum 
depth of 1/2 inch and maximum depth of 3 inches.  

 
3.5 Subsurface Exploration.  Take subsurface exploration borings when shown on the 

plans or as the Engineer directs to determine the character of the material that the shaft 
extends through and the material directly below the shaft excavation. Complete subsurface 
exploration borings prior to beginning excavation for any drilled shaft in a group. Unless 
directed otherwise, extend subsurface exploration borings a minimum depth of 3 shaft 
diameters but not less than 10 feet below the bottom of the anticipated tip of drilled shaft 
excavation as shown on the plans. For subsurface exploration borings where soil sampling is 
required use thin-wall tube samples and perform standard penetration tests according to the 
Department’s current Geotechnical Manual.  When shafts extend into bedrock, soil samples 
are not required unless otherwise specified.  Perform rock core drilling according to the 
Department’s Geotechnical Manual.  When the Engineer directs, perform additional 
subsurface exploration borings prior to drilled shaft construction.  Measure soil samples 
and/or rock cores and visually identify and describe them on the subsurface log according to 
the Department’s current Geotechnical Manual.  Subsurface exploration borings must be 
performed by contractors/consultants prequalified by the Department’s Division of 
Professional Services for Geotechnical Drilling Services at the time that field work begins. 

The Engineer or geotechnical branch representative may be on-site during the subsurface 
exploration process to evaluate the soil and/or rock core samples.  The Engineer or 
geotechnical branch representative will determine the need to extend the borings to depths 
greater than the depths previously specified. Handle, label, identify, and store soil and/or rock 
samples according to the Department's current Geotechnical Manual and deliver them with the 
subsurface logs to the geotechnical branch’s rock core lab in Frankfort within 24-hours of 
completing the borings, unless directed otherwise. 

The Engineer will inspect the soil samples and/or cores and determine the final depth of 
required excavation (final drilled shaft tip elevation) based on evaluation of the material's 
suitability.  The Engineer will establish the final tip elevations for shaft locations, other than 
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those for which subsurface exploration borings have been performed, based on the results of 
the subsurface exploration.  Within 15 calendar days after completion of the subsurface 
exploration borings, the Engineer will notify the contractor of the final tip elevations for shaft 
locations.   
 

3.6 Excavations.  The plans indicate the expected depths, the top of shaft elevations, 
and the estimated bottom of shaft elevations between which the drilled shaft are to be 
constructed.  Drilled shafts may be extended deeper when the Engineer determines that the 
material encountered while drilling the shaft excavation is unsuitable and/or is not the same as 
anticipated in the design of the drilled shaft.  Drilled shafts may be shortened when the 
Engineer determines the material encountered is better than that anticipated. 

Begin drilled shaft excavation the excavation, excavation inspection, reinforcement 
placement, and concrete placement can be completed as one continuous operation. Do not 
construct new shafts within 24 hours adjacent to recently completed shafts if the center-to-
center spacing is less than 3 shaft diameters. 

Dispose of excavated material removed from the shaft according to the Standard 
Specifications or the contract documents. 

Do not allow workmen to enter the shaft excavation for any reason unless both a suitable 
casing has been installed and adequate safety equipment and procedures have been provided 
to the workmen entering the excavation.  Recommended Procedures for the Entry of Drilled 
Shaft Foundation Excavations, prepared by ADSC: The International Association of 
Foundation Drilling provides guideline recommendations for down-hole entry of drilled 
excavations. 
 

3.7 Obstructions.  Remove subsurface obstructions at drilled shaft locations.  Such 
obstructions may include man-made materials such as old concrete foundations or natural 
materials such as boulders. Blasting is not permitted.   

 
3.8 Inspections of Excavations.  Provide equipment for checking the dimensions and 

alignment of each shaft excavation. Determine the dimensions and alignment of the shaft 
excavation under the observation and direction of the Engineer. Provide equipment necessary 
to verify shaft cleanliness for the method of inspection selected by the Engineer.   

Measure final shaft depths with a weighted tape or other approved methods after final 
cleaning.  Ensure the base of each shaft has less than ½ inch of sediment at the time of 
concrete placement. For dry excavations, do not allow the depth of water to exceed 3 inches 
for tremie or pump methods of concrete placement. Verify shaft cleanliness to the Engineer 
using direct visual inspection or other method the Engineers determines acceptable. Video 
camera or underwater inspection procedures may be used if specified in the plans. Inspect the 
side surfaces of rock sockets to ensure they are rough and of such condition to ensure bond 
between the shaft concrete and the rock.  Calipers, bent rods, or other devices may be used to 
inspect the diameter and roughness of rock sockets. When the Engineer directs, mechanically 
roughen surfaces found to be smooth. 

  
3.9 Reinforcing Steel Cage Fabrication and Placement.  Assemble the reinforcing 

steel cage, consisting of longitudinal bars, ties, spirals, cage stiffener bars, spacers, centering 
devices, and other necessary appurtenances and place as a prefabricated unit immediately after 
the shaft excavation is inspected and accepted, and just prior to concrete placement. 

Tie the reinforcing steel with 100 percent double-wire ties and provide support so that it 
will remain within allowable tolerances for position.  Locate splices as shown on the plans. 
Splice no more than 50 percent of the longitudinal reinforcing within 2-lap splice lengths of 
any location or within 3 feet of the splice location if approved mechanical connectors are 
used.  All splices are to be in accordance with plan details.  Use bands, temporary cross ties, 
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etc. as required to provide a reinforcement cage of sufficient rigidity to prevent racking, 
permanent deformations, etc. during installation. 

Use concrete centering devices or other approved non-corrosive centering devices at 
sufficient intervals along the length of the reinforcement cage to ensure concentric spacing for 
the entire cage length.  As a minimum, provide a set of non-corrosive centering devices at 
intervals not exceeding 5 feet throughout the length of the shaft.  When the size of the 
longitudinal reinforcement exceeds one inch in diameter the minimum spacing may be 
increased to 10 feet. As a minimum, provide a set of centering devices within 2 feet of the top 
and 2 feet of the bottom of the shaft.  In addition provide one set of centering devices 2 feet 
above and 2 feet below each change in shaft diameter. Provide feet (bottom supports) at the 
bottom of the shaft on vertical bars.  As a minimum, provide non-corrosive centering devices 
at 60 degree intervals around the circumference of the shaft to maintain the required 
reinforcement clearances.  Ensure the centering devices maintain the specified annular 
clearance between the outside of the reinforcing cage and the side of the excavated hole or 
casing. 

Concrete centering devices and feet will be constructed of concrete equal in quality and 
durability to the concrete specified for the shaft. Use epoxy coated centering devices 
fabricated from reinforcing steel. Use feet (bottom supports) of adequate size and number to 
assure the rebar cage is the proper distance above the bottom as determined by part 3.11 3) of 
this Special Note.  The feet are not intended to support the weight of the cage. In the event 
that the shaft has been excavated below the anticipated tip elevation, extend the reinforcing 
cage at the tip (low) end by lap splices, mechanical connectors, or welded splices conforming 
to the Standard Specifications.  In this instance, splices need not be staggered and 100 percent 
of the reinforcing bars may be spliced at a given location.  The bottom 12 inches of the shaft 
may not be reinforced when below plan tip elevation. 

During concrete placement, support the reinforcing cage at or near the top of shaft such 
that the concrete feet are positioned approximately one inch above the bottom of shaft 
excavation.  Not sooner than 24 hours after the completion of concrete placement, remove 
temporary supports. Provide the needed equipment, including extra cranes if necessary, to 
provide this cage support. 

Prior to placing the reinforcement cage, demonstrate to the satisfaction of the Engineer 
that the fabrication and handling methods to be used will result in a reinforcing cage placed in 
the proper position, with the proper clearances, and without permanent bending, squashing, or 
racking of the reinforcement cage.  During this demonstration bring the cage to an upright 
position, lower into a shaft excavation, and support as if for concrete placement. 

Check the elevation of the top of the reinforcing cage before and after the concrete is 
placed.  If the reinforcing cage is not maintained within the specified tolerances, correct to the 
satisfaction of the Engineer. Do not construct additional shafts until the contractor has 
modified his reinforcing cage support to obtain the required tolerances. 

 
3.10 Concrete Placement.  Place concrete according to the applicable portions of the 

Standard Specifications and with the requirements set forth herein.  Do not apply the 
provisions of the Special Note 6U for Structural Mass Concrete. 

Place concrete as soon as practical after reinforcing steel placement but no later than 4 
hours after completion of the shaft excavation. Place concrete continuously from the bottom 
to above the top elevation of the shaft.  For shafts that extend above ground or water surface, 
place concrete continuously after the shaft is full until good quality concrete is evident at the 
top of the shaft. Form any portion of the shaft above ground with a removable form or other 
approved method to the dimensions shown on the plans.  

For shafts constructed in the wet with the top of the shaft below the water surface and 
below top of casing, place concrete to approximately one shaft diameter but no less than 2 feet 
above the top of shaft elevation. Remove contaminated concrete and deleterious material, as 
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determined by the Engineer, accumulated above the top of shaft elevation immediately after 
completing concrete placement.  Deleterious material and contaminated concrete may be 
airlifted under a head of water or slurry provided that the head is maintained at or near the 
exterior water surface elevation.  Carefully remove any concrete remaining above plan top of 
shaft after curing and excess casing removal. 

Place concrete either by free fall, through a tremie, or concrete pump. Use the free fall 
placement method in dry holes only. The maximum height of free fall placement is 20 feet.  
Do not allow concrete placed by free fall to contact either the reinforcing cage or hole 
sidewall.  Drop chutes may be used to direct concrete to the base during free fall placement. 

Place concrete in the shaft in one continuous operation. Maintain a minimum slump of 4 
inches or more throughout the placement for 4 hours after batching.  Adjust approved 
admixtures in the concrete mix for the conditions encountered on the job so that the concrete 
remains in a workable plastic state throughout the placement. Perform slump loss tests to 
demonstrate that the concrete will maintain a 4-inch or greater slump for a period of time 
equal to the estimated transport plus the 2-hour placement time, but not less than 4 hours.  

When the Engineer determines the concrete placement methods and/or equipment during 
construction of any technique and/or production shafts to be inadequate, make appropriate 
alterations to eliminate unsatisfactory results.  

Drilled shafts not meeting the concrete placement requirements of this Special Note or 
contract plans are unacceptable. Correct all unacceptable completed shafts to the satisfaction 
of the Engineer.   
 

3.10.1 Tremie Placement.  Tremies may be used for concrete placement in either wet or 
dry holes.  Extend the tremie to the shaft base elevation before starting 
underwater placement. Valves, bottom plates, or plugs may be used only if 
concrete discharge can begin approximately 2 inches above the excavation 
bottom.  Remove plugs from the excavation unless otherwise approved by the 
Engineer. Maintain tremie discharge at or near the bottom of excavation as long 
as practical during concrete placement. Immerse tremie discharge end as deep as 
practical in the concrete but not less than 10 feet.  

If at any time during the concrete pour the tremie line orifice is removed 
from the fluid concrete column and discharges concrete above the rising concrete 
surface, the entire drilled shaft is considered defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as directed by the Engineer, and repour the shaft. 

 
3.10.2 Pumped Concrete.  Concrete pumps and lines may be used for concrete 

placement in either wet or dry excavations.  Do not begin concrete placement 
until the pump line discharge orifice is at the shaft base elevation. 

For wet excavations, use a plug or similar device to separate the concrete 
from the fluid in the hole until pumping begins. Remove the plug unless 
otherwise approved by the engineer.  

Ensure the discharge orifice remains at least 10 feet below the surface of the 
fluid concrete.  When lifting the pump line during concrete placement, reduce the 
line pressure until the orifice has been repositioned at a higher level in the 
excavation. 

If at any time during the concrete pour the pump line orifice is removed from 
the fluid concrete column and discharges concrete above the rising concrete level, 
the Department will consider the shaft defective.  In such case, remove the 
reinforcing cage and concrete, complete any necessary sidewall cleaning or over-
reaming as the Engineer directs, and repour the shaft. 
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3.10.3  Drop Chutes.  Drop chutes may be used to direct placement of free fall concrete 
in excavations where the maximum depth of water does not exceed one inch.  Do 
not use the free fall method of placement in wet excavations. Concrete may be 
placed through either a hopper at the top of the tube or side openings as the drop 
chute is retrieved during concrete placement. Reduce the height of free fall and/or 
reduce the rate of concrete flow into the excavation if the concrete placement 
causes the shaft excavation to cave or slough, or if the concrete strikes the 
reinforcing cage or sidewall. When the Engineer determines free fall placement 
cannot be accomplished satisfactorily, use either tremie or pumping to accomplish 
the pour. 

 
3.11 Construction Tolerances.  The following construction tolerances apply to drilled 

shafts unless otherwise stated in the contract document: 
 

1) Construct drilled shaft within 3 inches of plan position in the horizontal plane at the 
top of the shaft. 

2) Do not vary the vertical alignment of a shaft excavation from the plan alignment by 
more than 1/4 inch per foot of depth or 6 inches total. 

3) Maintain the top of the reinforcing steel cage no more than 6 inches above and no 
more than 3 inches below plan position. 

4) All casing diameters shown on the plans refer to O.D. (outside diameter) 
dimensions.  The casing dimensions are subject to American Pipe Institute 
tolerances applicable to regular steel pipe.  A casing larger in diameter than shown 
in the plans may be used, at no additional cost, with prior approval by the 
Department. 

5) Maintain the top of shaft concrete within  3 inches from the plan top of shaft 
elevation, measured after excess shaft concrete has been removed. 

6) Design excavation equipment and methods so that the completed shaft excavation 
will have a planar bottom.  Maintain the cutting edges of excavation equipment 
normal to the vertical axis of the equipment within a tolerance of ± 3/8 inch per foot 
of diameter.  The tip elevation of the shaft has a tolerance of ± 6 inches from final 
shaft tip elevation unless otherwise specified in the plans. 

 
Drilled shaft excavations and completed shafts not constructed within the required 

tolerances are unacceptable.  Correct all unacceptable shaft excavations and completed shafts 
to the satisfaction of the Engineer. When a shaft excavation is completed with unacceptable 
tolerances, present corrective measures designed by a registered Professional Engineer for 
approval. 
 
4.0 MEASUREMENT.   
 

4.1 Drilled Shafts.  The Department will not measure for payment any trial batches 
required to demonstrate the adequacy of the concrete mix, method, or equipment; concrete 
required to fill an oversized casing or oversized excavation; obstruction removal; over-
reaming or sidewall cleaning; inspection work or inspection equipment; materials or work 
necessary, including engineering analyses and redesign, to alter unacceptable work methods 
or to complete corrections for unacceptable work; and will consider them incidental to the 
Drilled Shaft.  Unless noted otherwise in the contract documents, casing is incidental to the 
drilled shaft. 

 
4.1.1 Drilled Shaft, Common.  The Department will measure the length, in linear feet, 

of drilled shaft above the top of rock elevation shown on the plans.  The 
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Department will consider this quantity Drilled Shaft, Common regardless of the 
character of material actually encountered.  

 
4.1.2 Drilled Shafts, Solid Rock.  The Department will measure the length, in linear 

feet, of drilled shaft below the top of rock elevation shown on plans.  The 
Department will consider this quantity Drilled Shafts, Solid Rock regardless of 
the character of material actually encountered during excavation. 

 
4.2 Technique Shaft.  The Department will pay for technique shaft at the contract unit 

price per each as detailed on the plans or as directed by the Engineer.  This will constitute full 
compensation for all costs incurred during installation as described herein for ‘Drilled Shaft’ 
or in the contract documents.  No additional compensation beyond the number of technique 
shafts allowed for in the plans will be permitted for additional technique shafts required 
because of failure to demonstrate adequacy of methods. 

 
4.3 Rock Coring and Rock Sounding.  The Department will measure Rock Sounding 

and Rock Coring shown on the plans, as specified in part 3.5 of this Special Note, and as the 
Engineer directs, in linear feet to the nearest 0.1-foot. If soil samples are specified in the 
contract documents they will be incidental to the unit price bid for Rock Sounding.  The 
Department will not measure or pay for subsurface exploration performed deeper than the 
elevations indicated on the plans and/or in this Special Note, unless directed by the Engineer, 
and will consider it incidental to these items of work.   Additionally, the Department will 
consider all mobilization, equipment, labor, incidental items, and operations necessary to 
complete the boring operations incidental to these items of work. 

 
5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 
 
Code Pay Item    Pay Unit 
----- Drilled Shaft, Diameter*, Common Linear Foot 
----- Drilled Shaft, Diameter*, Solid Rock Linear Foot 
----- Technique Shaft   Each 
20745ED Rock Sounding   Linear Foot 
20746ED Rock Coring    Linear Foot 
 
* See Plan Sheets for sizes of shafts. 

 
The Department will consider payment as full compensation for all work required in this 

note. 
 

June 15, 2012 
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SPECIAL NOTE FOR ROCK BLASTING 
 
This Special Note will apply when indicated on the plans or in the proposal.  Section references 
herein are to the Department’s 2012 Standard Specifications for Road and Bridge Construction. 
 
1.0 DESCRIPTION.  This work consists of fracturing rock and constructing stable final 
rock cut faces using presplit blasting and production blasting techniques.   
 
2.0 MATERIALS.  Deliver, store, and use explosives according to the manufacturer’s 
recommendations and applicable laws.  Do not use explosives outside their recommended use 
date.  Verify date of manufacture and provide copies of the technical data sheets (TDS) and 
material safety data sheets (MSDS) to the Engineer. Explosives and initiating devices include, 
but are not necessarily limited to, dynamite and other high explosives, slurries, water gels, 
emulsions, blasting agents, initiating explosives, detonators, blasting caps, and detonating cord. 
 
3.0 CONSTRUCTION.  Furnish copies or other proof of all-applicable permits and licenses.  
Comply with Federal, State, and local regulations on the purchase, transportation, storage, and 
use of explosive material.  Regulations include but are not limited to the following: 
 

1) KRS 351.310 through 351.9901. 
2) 805 KAR 4:005 through 4:165 
3) Applicable rules and regulations issued by the Office of Mine Safety and Licensing. 
4) Safety and health.  OSHA, 29 CFR Part 1926, Subpart U. 
5) Storage, security, and accountability.  Bureau of Alcohol, Tobacco, and Firearms 

(BATF), 27 CFR Part 181. 
6) Shipment.  DOT, 49 CFR Parts 171-179, 390-397. 
 
3.1 Blaster-in-Charge.  Designate in writing a blaster-in-charge and any proposed 

alternates for the position.  Submit documentation showing the blaster-in-charge, and alternates, 
have a valid Kentucky blaster’s license.  Ensure the blaster-in-charge or approved alternate is 
present at all times during blasting operations. 

 
3.2 Blasting Plans. Blasting plans and reports are for quality control and record keeping 

purposes. Blasting reports are to be signed by the blaster-in-charge or the alternate blaster-in-
charge. The general review and acceptance of blasting plans does not relieve the Contractor of 
the responsibility whatsoever for conformance to regulations or for obtaining the required 
results. All blasting plans shall be submitted to the Engineer.  The Engineer will be responsible 
for submitting the plan to the Central Office Division of Construction and the Division of Mine 
Reclamation and Enforcement, Explosives and Blasting Branch at the following address:   2 
Hudson Hollow, Frankfort, Kentucky, 40601. 
     

A) General Blasting Plan.  Submit a general blasting plan for acceptance at least 15 
working days before drilling operations begin.  Include, as a minimum, the following 
safety and procedural details: 
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1) Working procedures and safety precautions for storing, transporting, handling, 
detonating explosives.  Include direction on pre and post blast audible procedures, 
methods of addressing misfires, and methods of addressing inclement weather, 
including lightning.  

2) Proposed product selection for both dry and wet holes.  Furnish Manufacturer’s 
TDS and MSDS for all explosives, primers, initiators, and other blasting devices. 

3) Proposed initiation and delay methods. 
4) Proposed format for providing all the required information for the site specific 

blasting shot reports. 
 

B) Preblast Meeting.  Prior to drilling operations, conduct a preblast meeting to discuss 
safety and traffic control issues and any site specific conditions that will need to be 
addressed. Ensure, at a minimum, that the Engineer or lead inspector, Superintendent, 
blaster-in-charge, and all personnel involved in the blasting operation are present. Site 
specific conditions include blast techniques; communication procedures; contingency 
plans and equipment for dealing with errant blast material.  The conditions of the 
General Blasting plan will be discussed at this meeting. Record all revisions and 
additions made to the blasting plan and obtain written concurrence by the blaster-in-
charge.  Provide a copy of the signed blast plan to the Engineer along with the sign in 
sheet from the preblast meeting. 

 
3.3 Preblast Condition Survey and Vibration Monitoring and Control.  Before 

blasting, arrange for a preblast condition survey of nearby buildings, structures, or utilities, 
within 500 feet of the blast or that could be at risk from blasting damage.  Provide the Engineer a 
listing of all properties surveyed and any owners denying entry or failing to respond.  Notify the 
Engineer and occupants of buildings at risk at least 24 hours before blasting. 

Limit ground vibrations and airblast to levels that will not exceed limits of 805 KAR 
4:005 through 4:165.  More restrictive levels may be specified in the Contract. 

Size all blast designs based on vibration, distance to nearest building or utility, blast site 
geometry, atmospheric conditions and other factors.  Ground vibrations are to be controlled 
according to the blasting standards and scaled distance formulas in 805 KAR 4:020 or by the use 
of seismographs as allowed in 805 KAR 4:030.  The Department will require seismographs at the 
nearest allowable location to the protected site when blasting occurs within 500 feet of buildings, 
structures, or utilities. 

 
3.4 Blasting.  Drill and blast at the designated slope lines according to the blasting plan.  

Perform presplitting to obtain smooth faces in the rock and shale formations.  Perform the 
presplitting before blasting and excavating the interior portion of the specified cross section at 
any location. The Department may allow blasting for fall benches and haul roads prior to 
presplitting when blasting is a sufficient distance from the final slope and results are satisfactory 
to the Engineer.  Use the types of explosives and blasting accessories necessary to obtain the 
required results.   

Free blast holes of obstructions for their entire depth.  Place charges without caving the 
blast hole walls.  Stem the upper portion of all blast holes with dry sand or other granular 
material passing the 3/8-inch sieve.  Dry drill cuttings are acceptable for stemming when blasts 
are more than 800 feet from the nearest dwelling. 
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Stop traffic during blasting operations when blasting near any road and ensure traffic 
does not pass through the Danger Zone.  The blaster-in-charge will define the Danger Zone prior 
to each blast.  Ensure traffic is stopped outside the Danger Zone, and in no case within 800 feet 
of the blast location. 

Following a blast, stop work in the entire blast area, and check for misfires before 
allowing worker to return to excavate the rock. 

Remove or stabilize all cut face rock that is loose, hanging, or potentially dangerous.   
Leave minor irregularities or surface variations in place if they do not create a hazard.  Drill the 
next lift only after the cleanup work and stabilization work is complete. 

When blasting operations cause fracturing of the final rock face, repair or stabilize it in an 
approved manner at no cost to the Department. 

Halt blasting operations in areas where any of the following occur: 
 

1) Slopes are unstable; 
2) Slopes exceed tolerances or overhangs are created; 
3) Backslope damage occurs; 
4) Safety of the public is jeopardized; 
5) Property or natural features are endangered; 
6) Fly rock is generated; or 
7) Excessive ground or airblast vibrations occur in an area where damage to 

buildings, structures, or utilities is possible. 
8) The Engineer determines that materials have become unsuitable for blasting 
 
Blasting operations may continue at a reasonable distance from the problem area or in 

areas where the problems do not exist.  Make the necessary modifications to the blasting 
operations and perform a test blast to demonstrate resolution of the problem. 

 
A) Drill Logs.  Maintain a layout drawing designating hole numbers with corresponding 
drill logs and provide a copy of this information to the blaster prior to loading the hole.  
Ensure the individual hole logs completed by the driller(s) show their name; date drilled; 
total depth drilled; and depths and descriptions of significant conditions encountered 
during drilling that may affect loading such as water, voids, changes in rock type. 

 
B) Presplitting.  Conduct presplitting operations in conformance with Subsection 
204.03.04 of the Standard Specifications for Road and Bridge Construction. 

 
3.5 Shot Report.  Maintain all shot reports on site for review by the Department.  Within 

one day after a blast, complete a shot report according to the record keeping requirements of 805 
KAR 4:050.  Include all results from airblast and seismograph monitoring. 

 
3.6 Unacceptable Blasting.  When unacceptable blasting occurs, the Department will 

halt all blasting operations. Blasting will not resume until the Department completes its 
investigation and all concerns are addressed. A blast is unacceptable when it results in 
fragmentation beyond the final rock face, fly rock, excessive vibration or airblast, overbreak, 
damage to the final rock face or overhang.  Assume the cost for all resulting damages to private 
and public property and hold the Department harmless.   
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When an errant blast or fly rock causes damage to or blocks a road or conveyance 
adjacent to the roadway, remove all debris from the roadway as quickly as practicable and 
perform any necessary repairs.  Additionally, when specified in the Contract, the Department 
will apply a penalty. 

Report all blasting accidents to the Division of Mine Reclamation and Enforcement, 
Explosives and Blasting Branch at 502-564-2340. 

 
4.0 MEASUREMENT AND PAYMENT.  The Department will not measure this work for 
payment and will consider all items contained in this note to be incidental to either Roadway 
Excavation or Embankment-in-Place, as applicable.  However, if the Engineer directs in writing 
slope changes, then the Department will pay for the second presplitting operation as Extra Work. 

The Department will measure for payment material lying outside the typical section due 
to seams, broken formations, or earth pockets, including any earth overburden removed with this 
material, only when the work is performed under authorized adjustments.  

The Department will not measure for payment any extra material excavated because of 
the drill holes being offset outside the designated slope lines. 

The Department will not measure for payment any material necessary to be removed due 
to the inefficient or faulty blasting practices. 

 
June 15, 2012 
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SPECIAL PROVISION FOR EMBANKMENT AT 
BRIDGE END BENT STRUCTURES 

This Special Provision will apply when indicated on the plans or in the proposal. 
Section references herein are to the Department’s Standard Specifications for Road and 
Bridge Construction, Current Edition.   

1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with soil, granular 
or cohesive pile core and place structure granular backfill, as the Plans require.  Construct 
the embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the Standard Specifications, Current Edition.   

2.0 MATERIALS.

2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision. 

2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone. 

2.3 Pile Core.  Provide a pile core in the area of the embankments where deep 
foundations are to be installed unless otherwise specified.  The Pile Core is the zone 
indicated on attached drawings  designated as Pile Core.  Material control of the pile core 
area during embankment construction is always required.  Proper Pile Core construction is 
required for installation of foundation elements such as drilled or driven piles or drilled 
shafts.  The type of material used to construct the pile core is as directed in the plans or 
below.  Typically, the pile core area will be constructed from the same material used to 
construct the surrounding embankment.  Pile Core can be classified as one of three types:

A) Pile Core - Conform to Section 206 of the Standard Specifications.  Provide pile
core material consisting of the same material as the adjacent embankment except the 
material in the pile core area shall be free of boulders or particle sizes larger than 4 inches 
in any dimension or any other obstructions that may hinder pile driving operations.  If the 
pile core material hinders pile driving operations, take the appropriate means necessary to 
reach the required pile tip elevation, at no expense to the Department. 

B) Granular Pile Core.  Granular pile core is required only when specified in the
plans.  Select a gradation of durable rock to facilitate pile driving that conforms to 
Subsection 805.11. If granular pile core material hinders pile driving operations, take 
appropriate means necessary to reach the required pile tip elevation, at no expense to the 
Department.  

C) Cohesive Pile Core.  Cohesive Pile Core is required only when specified in the
plans.  Conform to Section 206 of the Standard Specifications and use soil with at least 50 
percent passing a No. 4 sieve having a minimum Plasticity Index (PI) of 10. In addition, 
keep the cohesive pile core free of boulders, larger than 4 inches in any dimension, or any 
other obstructions, which would interfere with drilling operations.  If cohesive pile core 
material interferes with drilling operations, take appropriate means necessary to maintain 
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excavation stability, at no expense to the Department.

2.4 Structure Granular Backfill.  Conform to Subsection 805.11 

2.5 Geotextile Fabric.  Conform to Type I or Type IV in Section 214 and 843. 

3.0 CONSTRUCTION.   

3.1 General.  Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction. 

Place and compact the pile core and structure granular backfill according to the 
applicable density requirements for the project. If the embankment and pile core are 
dissimilar materials (i.e., a granular pile core is used with a soil embankment or a cohesive 
pile core is used with a granular embankment), a Geotextile Fabric, Type IV, will be 
required between the pile core and embankment in accordance with Sections 214 and 843 
of the Standard Specifications.   

When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B.  In addition, place the material in no
greater than 2-foot loose lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, whichever 
is greater, as shown on the attached drawings.

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer. 

After constructing the embankment, excavate for the end bent cap, drive piling, install 
shafts or other foundation elements, place the mortar bed, construct the end bent, and 
complete the embankment to finish grade according to the construction sequence shown on 
the Plans or Standard Drawings and as specified hereinafter.  

Certain projects may require widening of existing embankments and the removal of 
substructures.  Construct embankment according to the plans.  Substructure removal shall 
be completed according to the plans and Section 203.  Excavation may be required at the 
existing embankment in order to place the structure granular backfill as shown in the 
Standard Drawings. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming 
and placing the cap.  Place side forms for the end bent after the mortar has set sufficiently 
to support workmen and forms without being disturbed.  

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the 
pipe through the slope protection.  

After placing the end bent cap and achieving required concrete cylinder strengths, 
remove adjacent forms and fill the excavation with compacted structure granular backfill 
material (maximum 1’ loose lifts) to the level of the berm prior to placing beams for the 
bridge.  Place Type IV geotextile fabric between embankment material and structure 
granular backfill.  After completing the end bent backwall, or after completing the span end 
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wall, place the compacted structure granular backfill (maximum 1’ loose lifts) to subgrade 
elevation.  If the original excavation is enlarged, fill the entire volume with compacted 
structure granular backfill (maximum 1’ loose lifts) at no expense to the Department.  Do 
not place backfill before removing adjacent form work.  Place structure granular backfill 
material in trench ditches at the ends of the excavation.  Place Geotextile Fabric, Type IV 
over the surface of the compacted structure granular backfill prior to placing aggregate base 
course.

Tamp the backfill with hand tampers, pneumatic tampers, or other means approved by 
the Engineer.  Thoroughly compact the backfill under the overhanging portions of the 
structure to ensure that the backfill is in intimate contact with the sides of the structure. 

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment.  

3.2 Special Construction Methods.  Erodible or unstable materials may erode even 
when protected by riprap or channel lining; use the special construction method described 
below when using these materials. 

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters. 

For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 
protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent. 
Cover the fabric with at least 12 inches of non-erodible material. 

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material. 

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place Type IV geotextile fabric between the embankment and the specified slope 
protection.

4.0 MEASUREMENT.

4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans. 

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.  

4.2 Rock Embankment.  The Department will not measure for payment any rock 
embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable.  Rock embankments will be constructed using granular embankment on 
projects where there is no available rock present within the excavation limits of the project.

4.3 Pile Core.  Pile core will be measured and paid under roadway excavation or 
embankment in place, as applicable.  The Department will not measure the pile core for 
separate payment.  The Department will not measure for payment the 8-inch perforated 
underdrain pipe and will consider it incidental to the Pile Core. 

4.4 Structure Granular Backfill.  The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
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consider it incidental to the work. 
The Department will not measure for payment the 4-inch perforated underdrain pipe 

and will consider it incidental to the Structure Granular Backfill. 

4.5 Geotextile Fabric.  The Department will not measure the quantity of fabric used 
for separating dissimilar materials when constructing the embankment and pile core and 
will consider it incidental to embankment construction.   

The Department will not measure for payment the Geotextile Fabric used to separate 
the Structure Granular Backfill from the embankment and aggregate base course and will 
consider it incidental to Structure Granular Backfill.    

The Department will not measure for payment the Geotextile Fabric required for 
construction with erodible or unstable materials and will consider it incidental to 
embankment construction. 

4.6 End Bent.  The Department will measure the quantities according to the Contract. 
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 
for payment and will consider it incidental to the end bent construction. 

4.7 Structure Excavation.  The Department will not measure structure excavation 
on new embankments for payment and will consider it incidental to the Structure Granular 
Backfill or Concrete as applicable. 

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following: 

Code Pay Item Pay Unit 
02223 Granular Embankment   Cubic Yards 
02231 Structure Granular Backfill  Cubic Yards 

The Department will consider payment as full compensation for all work required in 
this provision. 

September 16, 2016 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 119 of 155



2 

 

this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

EMPLOYMENT REQUIREMENTS
RELATING TO

NONDISCRIMINATION OF EMPLOYEES
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS)

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY
TO PREVENT DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance
with KRS Chapter 344, provides that during the
performance of this contract, the contractor agrees
as follows:

1.  The contractor shall not fail or refuse to
hire, or shall not discharge any individual, or
otherwise discriminate against an individual with
respect to his compensation, terms, conditions, or
privileges of employment, because of such
individual's race, color, religion, national origin,
sex, disability or age (between forty and seventy);
or limit, segregate, or classify his employees in any
way which would deprive or tend to deprive an
individual of employment opportunities or
otherwise adversely affect his status as an
employee, because of such individual's race, color,
religion, national origin, sex, disability or age
(between forty and seventy).  The contractor agrees
to post in conspicuous places, available to
employees and applicants for employment, notices
to be provided setting forth the provisions of this
nondiscrimination clause.

2.  The contractor shall not print or publish
or cause to be printed or published a notice or
advertisement relating to employment by such an
employer or membership in or any classification or
referral for employment by the employment agency,
indicating any preference, limitation, specification,
or discrimination, based on race, color, religion,
national origin, sex, disability or age (between forty
and seventy), except that such notice or
advertisement may indicate a preference, limitation,
or specification based on religion, or national origin
when religion, or national origin is a bona fide
occupational qualification for employment.

3.  If the contractor is in control of
apprenticeship or other training or retraining,
including on-the-job training programs, he shall not
discriminate against an individual because of his
race, color, religion, national origin, sex, disability
or age (between forty and seventy), in admission to,
or employment in any program established to

provide apprenticeship or other training.
4.  The contractor will send to each labor

union or representative of workers with which he
has a collective bargaining agreement or other
contract or understanding, a notice to be provided
advising the said labor union or workers'
representative of the contractor's commitments
under this section, and shall post copies of the
notice in conspicuous places available to employees
and applicants for employment.  The contractor will
take such action with respect to any subcontract or
purchase order as the administrating agency may
direct as a means of enforcing such provisions,
including sanctions for non-compliance.

REVISED:  12-3-92
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Standard Title VI/Non-Discrimination Assurances 
 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “contractor”) agrees as follows: 
 
1. Compliance with Regulations:  The contractor (hereinafter includes consultants) will comply with the Acts 

and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Federal Highway Administration, as they may be amended from time to time, which are 
herein incorporated by reference and made a part of this contract. 
 

2. Non-discrimination:  The contractor, with regard to the work performed by it during the contract, will not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor will not participate directly or 
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices 
when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21. 
 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment:  In all 
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 
under a subcontract, including procurements of materials, or leases of equipment, each potential 
subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract 
and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national 
origin. 
 

4. Information and Reports:  The contractor will provide all information and reports required by the Acts, 
the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Federal 
Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal 
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 
 

5. Sanctions for Noncompliance:  In the event of a contractor’s noncompliance with the Non-discrimination 
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway 
Administration may determine to be appropriate, including, but not limited to: 
 

a. withholding payments to the contractor under the contract until the contractor complies; and/or 
b. cancelling, terminating, or suspending a contract, in whole or in part. 

 
6. Incorporation of Provisions:  The contractor will include the provisions of paragraphs one through six in 

every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, 
the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any 
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a 
means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor 
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such 
direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the 
Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the 
interests of the United States.
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Standard Title VI/Non-Discrimination Statutes and Authorities 

 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 
 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21; 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property 
has been acquired because of Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on 
the basis of sex); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
the terms “programs or activities” to include all of the programs or activities of the 
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 
are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on 
the basis of disability in the operation of public entities, public and private transportation 
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 
12131 -- 12189) as implemented by Department of Transportation regulations at 49 
C.F.R. parts 37 and 38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures non-discrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP).  To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 
access to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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General Decision Number: KY160187 01/08/2016  KY187 

Superseded General Decision Number: KY20150187 

State: Kentucky 

Construction Type: Highway 

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay,  
Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan,  
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee,  
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee,  
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski,  
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties  
in Kentucky. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0             01/08/2016 

  SUKY2015-047 10/20/2015 

                                  Rates          Fringes 

BOILERMAKER......................$ 24.65            12.94 

BRICKLAYER   
     Bricklayer..................$ 22.90             8.50 
     Stone Mason.................$ 21.50             8.50 

CARPENTER   
     Carpenter...................$ 24.90            14.50 
     Piledriver..................$ 24.55            14.50 

CEMENT MASON.....................$ 21.25             8.50 

ELECTRICIAN   
     Electrician.................$ 29.36            10.55 
     Equipment Operator..........$ 26.90            10.31 
     Groundsman..................$ 17.79             8.51 
     Lineman.....................$ 30.09            10.94 
  When workmen are required to work from bosum chairs, trusses,  
  stacks, tanks, scaffolds, catwalks, radio and T.V. towers,  
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  structural steel (open, unprotected, unfloored raw steel), and  
  bridges or similar hazardous locations where workmen are  
  subject to fall, except where using JLG's and bucket trucks up  
  to 75 feet: Add 25% to workman's base rate for 50 to 75 feet,  
  and add 50% to workman's base rate for over 75 feet. 

IRONWORKER.......................$ 27.56            20.57 

LABORER   
     Group 1.....................$ 21.80            12.36 
     Group 2.....................$ 22.05            12.36 
     Group 3.....................$ 22.10            12.36 
     Group 4.....................$ 22.70            12.36 
  GROUP 1: Aging and Curing of Concrete (Any Mode or Method),  
  Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt  
  Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason  
  Tenders, Cleaning of Machines, Concrete Laborers, Demolition  
  Laborers, Dredging Laborers, Drill Tender, Environmental  
  Laborer - Nuclear, Radiation, Toxic and Hazardous Waste -  
  Level D, Flagmen, Grade Checkers, All Hand Digging and Hand  
  Back Filling, Highway Marker Placers, Landscaping Laborers,  
  Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap  
  and Grouters, Right of Way Laborers, Sign, Guard Rail and  
  Fence Installers (All Types), Signalmen, Sound Barrier  
  Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck  
  Spotters and Dumpers, Wrecking of Concrete Forms, General  
  Cleanup 

  GROUP 2: Batter Board Men (Sanitary and Storm Sewer),  
  Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders,  
  Burner and Welder, Bushammers, Chain Saw Operator, Concrete  
  Saw Operators, Deckhand Scow Man, Dry Cement Handlers,  
  Environmental Laborers - Nuclear, Radiation, Toxic and  
  Hazardous Waste - Level C, Forklift Operators for Masonry,  
  Form Setters, Green Concrete Cutting, Hand Operated Grouter  
  and Grinder Machine Operator, Jack Hammers, Lead Paint  
  Abatement, Pavement Breakers, Paving Joint Machine, Pipe  
  Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion,  
  Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole  
  Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk- 
  behind Trenchers, Sand Blasters, Concrete Chippers, Surface  
  Grinders, Vibrator Operators, Wagon Drillers 

  GROUP 3: Air Track Driller (All Types), Asphalt Luteman and  
  Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout  
  Pump Operator, Powderman and Blaster, Side Rail Setters, Rail  
  Paved Ditches, Screw Operators, Tunnel Laborers (Free Air),  
  Water Blasters 

  GROUP 4: Caisson Workers (Free Air), Cement Finishers,  
  Environmental Laborer - Nuclear, Radiation, Toxic and  
  Hazardous Waste - Level A and B, miners and Drillers (Free  
  Air), Tunnel Blasters, and Tunnel Mockers (Free Air),  
  Directional and Horizontal Boring, Air Track Drillers (All  
  Types), Powder Man and Blasters, Troxler and Concrete Tester  
  if Laborer is Utilized 

PAINTER   
     All Excluding Bridges.......$ 19.92             9.57 
     Bridges.....................$ 23.92            10.07 
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PLUMBER..........................$ 22.52             7.80 

POWER EQUIPMENT OPERATOR:   
     Group 1.....................$ 29.95            14.40 
     Group 2.....................$ 29.95            14.40 
     Group 3.....................$ 27.26            14.40 
     Group 4.....................$ 26.96            14.40 
  GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable- 
  Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete  
  Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching  
  and Trenching Machine, Dragline, Dredge Engineer, Elevator  
  (regardless of ownership when used for hoisting any building  
  material), Elevating Grader and all types of Loaders, Hoe-type  
  Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all  
  Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver,  
  Power Blade, Roller (Bituminous), Roller (Earth), Roller  
  (Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well  
  Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork  
  Lift (regardless of lift height), all types of Boom Cats,  
  Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch  
  Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material  
  Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle- 
  Valve Man, Rotary Drill, Power Generator, Mucking Machine,  
  Rock Spreader attached to Equipment, Scoopmobile, KeCal  
  Loader, Tower Cranes,(French, German and other types),  
  Hydrocrane, Tugger, Backfiller Gurries, Self-propelled  
  Compactor, Self-Contained Hydraulic Percussion Drill 

  GROUP 2: All Air Compressors (200 cu ft/min or greater),  
  Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding  
  Machine, Form Grader, Tractor (50 hp and over), Bull Float,  
  Finish Machine, Outboard Motor Boat, Brakeman, Mechanic  
  Tender, Whirly Oiler, Tract-air, Road Widening Trencher,  
  Articulating Trucks 

  GROUP 3: Greaser on Grease Facilities servicing Heavy  
  Equipment 

  GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud  
  Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor  
  (under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu  
  ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro  
  Seeder, Power Form Handling Equipment, Deckhand Oiler,  
  Hydraulic Post Driver 

SHEET METAL WORKER...............$ 20.40             7.80 

TRUCK DRIVER   
     Driver (3 Tons and Over),  
     Driver (Truck Mounted  
     Rotary Drill)...............$ 23.74            14.50 
     Driver (3 Tons and Under),  
     Tire Changer and Truck  
     Mechanic Tender.............$ 23.53            14.50 
     Driver (Semi-Trailer or  
     Pole Trailer), Driver  
     (Dump Truck, Tandem Axle),  
     Driver of Distributor.......$ 23.40            14.50 
     Driver on Mixer Trucks  

Page 3 of 6

1/8/2016http://www.wdol.gov/wdol/scafiles/davisbacon/KY187.dvb?v=0

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 137 of 155



     (All Types).................$ 23.45            14.50 
     Driver on Pavement Breakers.$ 23.55            14.50 
     Driver, Euclid and Other  
     Heavy Earth Moving  
     Equipment and Low Boy.......$ 24.31            14.50 
     Driver, Winch Truck and A- 
     Frame when used in  
     Transporting Materials......$ 23.30            14.50 
     Greaser on Greasing  
     Facilities..................$ 24.40            14.50 
     Truck Mechanic..............$ 23.50            14.50 
     Truck Tender and  
     Warehouseman................$ 23.20            14.50 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Page 4 of 6

1/8/2016http://www.wdol.gov/wdol/scafiles/davisbacon/KY187.dvb?v=0

PIKE COUNTY
NHPP 0806(046)

Contract ID:  161054
Page 138 of 155



Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
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process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
� 
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

These rates are listed pursuant to the Kentucky Determination No. CR-16-II- HWY dated July 1, 
2016.

NOTE:  Both Kentucky Determination No. CR-16-II-HWY and Federal Decision No. 
KY150187 apply to this project.  Both sets of wage rates are included.  If there is a difference 
in the two wages for the same classification, the Contractor is required to pay the higher of 
the two listed wages.

No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices.

Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training.

The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions.

TO:   EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate.
OVERTIME:
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than eight 
(8) hours a calendar day but not more than ten (10) hours a calendar day for the straight 
time hourly rate.  Wage violations or questions should be directed to the designated Engineer 
or the undersigned.

Director
Division of Construction Procurement
Frankfort, Kentucky  40622
502-564-3500
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CR-16-II-HWY
July 1, 2016

KENTUCKY LABOR CABINET
PREVAILING WAGE DETERMINATION

CURRENT REVISION
HIGHWAY CONSTRUCTION LOCALITY NO. II

Determination No. CR-16-II-HWY  
 

Date of Determination:  July 1, 2016

This schedule of the prevailing rate of wages for Locality No. II including the counties of ADAIR, 
BARREN, BELL, BREATHITT, CASEY, CLAY, CLINTON, CUMBERLAND, ESTILL, FLOYD, 
GARRARD, GREEN, HARLAN, HART, JACKSON, JOHNSON, KNOTT, KNOX, LAUREL, 
LAWRENCE, LEE, LESLIE, LETCHER, LINCOLN, MCCREARY, MAGOFFIN, MARTIN, MENIFEE, 
METCALFE, MONROE, MORGAN, OWSLEY, PERRY, PIKE, POWELL, PULASKI, ROCKCASTLE, 
RUSSELL, TAYLOR, WAYNE, WHITLEY, and WOLFE has been determined in accordance with the 
provisions of KRS 337.505 to 337.550. This determination shall be referred to as Prevailing Wage 
Determination No. CR-15-II-HWY.

The following schedule of rates is to be used for highway construction projects advertised or awarded by the 
Kentucky Transportation Cabinet.  This includes any contracts for the relocation of any utilities or other 
incidental construction projects advertised or awarded by public authorities as a result of the highway 
construction project.

Apprentices or trainees shall be permitted to work in accordance with Administrative Regulations.  Copies 
of these regulations will be furnished upon request to any interested person.

Overtime is to be computed at not less than one and one-half (1 1/2) times the indicated BASE RATE for 
all hours worked in excess of eight (8) hours per day, or in excess of forty (40) hours per week.  However, 
KRS 337.540 permits an employee and employer to agree, in writing, that the employee will be compensated 
at a straight time base rate for hours worked in excess of eight (8) hours in any one calendar day, but not 
more than ten (10) hours worked in any one calendar day, if such written agreement is prior to the over eight 
(8) hours in a calendar day actually being worked, or where provided for in a collective bargaining 
agreement.  The fringe benefit rate is to be paid for each hour worked at a straight time rate for all hours 
worked. Fringe benefit amounts are applicable for all hours worked except when otherwise noted. Welders 
will receive rate for craft in which welding is incidental.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those 
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless 
otherwise specified in this schedule of wage rates.

______________________________________
Ervin Dimeny, Commissioner
Department of Workplace Standards

Project No.
Highway
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CR-16-II-HWY
July 1, 2016

CLASSIFICATIONS                                       RATE AND FRINGE BENEFITS  

BOILERMAKERS: BASE RATE $24.65
FRINGE BENEFIT  12.94

--------------------------------------------------------------------------------------------------------------------------------
--
BRICKLAYERS:
Bricklayers: BASE RATE      $22.90

FRINGE BENEFITS   
8.50

Stone Mason: BASE RATE $21.50
FRINGE BENEFITS  8.50

--------------------------------------------------------------------------------------------------------------------------------
-
CARPENTERS:
Carpenters: BASE RATE     $24.90

FRINGE BENEFITS   14.50

Piledrivers: BASE RATE $24.55
FRINGE BENEFITS   14.50

--------------------------------------------------------------------------------------------------------------------------------
--
CEMENT MASONS: BASE RATE      $21.25

FRINGE BENEFITS      8.50
--------------------------------------------------------------------------------------------------------------------------------
--
ELECTRICIANS:   *BASE RATE     $29.36

FRINGE BENEFITS     10.55

*When workmen are required to work from bosum chairs, trusses, stacks, tanks, scaffolds, catwalks, 
radio and T.V. towers, structural steel (open, unprotected, unfloored raw steel), and bridges or similar 
hazardous locations where workmen are subject to a direct fall, except where using JLG’s and bucket 
trucks up to 75 feet:  Add 25% to workman’s base rate for 50 to 75 feet, and add 50% to workman’s 
base rate for over 75 feet.

LINEMAN:  *BASE RATE $30.09
FRINGE BENEFITS 10.94

EQUIPMENT OPERATOR: *BASE RATE $26.90
FRINGE BENEFITS 10.31

GROUNDSMAN: *BASE RATE $17.79
FRINGE BENEFITS 8.51

--------------------------------------------------------------------------------------------------------------------------------
---
IRONWORKERS: BASE RATE $ 27.91

 FRINGE BENEFITS  22.00
--------------------------------------------------------------------------------------------------------------------------------
--
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CR-16-II-HWY
July 1, 2016

CLASSIFICATIONS                                                                RATE AND FRINGE 
BENEFITS
LABORERS:

GROUP 1:  Aging and curing of concrete (any mode or method), asbestos abatement worker, asphalt plant 
laborers, asphalt laborers; batch truck dumpers; carpenter tenders, cement mason tenders, cleaning of 
machines, concrete laborers, demolition laborers, dredging laborers, drill helper, environmental laborer -
nuclear,  radiation, toxic and hazardous waste – Level D, flagmen, grade checkers, all hand digging and 
hand back filling, highway marker placers, landscaping laborers, mesh handlers and placers, puddler, 
railroad laborers, rip-rap and grouters, right of way laborers, sign, guard rail and fence installers (all types), 
signalmen, sound barrier installer, storm and sanitary sewer laborers, swampers, truck spotters and dumpers, 
wrecking of concrete forms, general cleanup, tending of setting precast concrete products, applying sealer, 
epoxies, coating, curing compounds, cure and seal products and preparation on all services of concrete wall 
expansion materials:

BASE RATE $22.75
FRINGE BENEFITS 12.00

GROUP 2:  Batter board men (sanitary and storm sewer), brickmason tenders, mortar mixer operator, 
scaffold builders, burner and welder, bushammers, chain saw operator, concrete saw operators, deckhand 
scow man, dry cement handlers, environmental laborers – nuclear, radiation, toxic and hazardous waste –
Level C, forklift operators for masonry, form setters, green concrete cutting, hand operated grouter and 
grinder machine operator, jack hammers, lead paint abatement, pavement breakers, paving joint machine, 
pipe layers – laser operators (non-metallic), plastic pipe fusion, power driven Georgia buggy and wheel 
barrow, power post hole diggers, precast manhole setters, walk-behind tampers, walk-behind trenchers, sand 
blasters, concrete chippers, surface grinders, vibrator operators, wagon drillers:  

BASE RATE $23.00
FRINGE BENEFITS 12.00

GROUP 3:  Air track driller (all types), asphalt luteman and rakersm gunnite nozzleman, gunnite operators 
and mixers, grout pump operator, powderman and blaster, side rail setters, rail paved ditches, screw 
operators, tunnel laborers (free air), and water blasters, remote control compactors, air lifting, dewatering, 
water pumps and asphalt sealer applicator: 

BASE RATE $23.05
 FRINGE BENEFITS 12.00

GROUP 4:  Caisson workers (free air), cement finishers, environmental laborer – nuclear, radiation, toxic 
and hazardous waste – Level A and B, miners and drillers (free air), tunnel blasters, and tunnel mockers 
(free air), directional and horizontal boring, air track drillers (all types), powder man and blasters, troxler 
and concrete tester if laborer is utilized, concrete vibrator, tv inspection, cleaning tech, GPS tech if 
performed by a laborer:

BASE RATE $23.65
FRINGE BENEFITS 12.00

--------------------------------------------------------------------------------------------------------------------------------
---
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CR-16-II-HWY
July 1, 2016

CLASSIFICATIONS                                                                RATE AND FRINGE 
BENEFITS

OPERATING ENGINEERS:

CLASS A-1:
NCCCO or OECP Certified or US Coast Guard approved Boat Pilot License; Crane, dragline, hoist (1 drum 
when used for stack or chimney construction or repair), hoisting engineer (2 or more drums), orangepeel, 
overhead crane, piledriver, truck crane, tower crane, hydraulic crane, cableway, carry deck, cherry picker, 
clamshell, derrick, derrick boat, hydraulic boom truck, licensed boat pilot, rough terrain crane, tower cranes 
(French, German & other types), truck crane:

BASE RATE $32.21
FRINGE BENEFITS  15.00

CLASS A:
A-Frame winch truck, auto patrol, backfiller, batcher plant, bituminous paver, bituminous transfer machine, 
all types of boom cats, bulldozer, cableway, carry-all scoop, carry deck crane, central compressor plant
operator, cherry picker, clamshell, concrete mixer (21 cu. Ft. or over), concrete paver, truck mounted 
concrete pump, core drills, crane, crusher plant, derrick, derrick boat, ditching and trenching machine, 
dragline, dredge operator, dredge engineer, earth movers, elevating grader and all types of loaders, grade-
all gurries, heavy equipment robotics operator/mechanic, high lift, hoe type machine, hoist (2 drums or 
more), hoisting engine, (2 or more drums), horizontal directional drill, hydraulic boom truck, hydrocrane, 
hyster, KeCal loader, Letourneau, locomotive, mechanic, mechanically operated laser screed, mechanic 
welder, mucking machine, motor scraper, orange-peel bucket, overhead crane, piledriver, power blade, 
pumpcrete, push dozer, rock spreader attached to equipment, all rotary drills, roller (bituminous), rough 
terrain crane, scarifier, scoopmobile, shovel, side boom, subgrader, tailboom, telescoping type forklift, tow 
or push boat, tower cranes (French, German and other types), tractor shovel and truck crane, tunnel mining 
machines including moles, shields or similar types of tunnel mining equipment, self-propelled modular 
transporter, hydro excavator, micro pile machine, remote controlled demolition equipment, milling 
machine, track hoe, rubber tire back hoe, reclaimer/stabilizer:

BASE RATE       $31.05
FRINGE BENEFITS  15.00

Group B:
All air compressors (over 900 cu. ft. per min), bituminous mixer, boom type tamping machine, bull float, 
concrete mixer (under 21 cu ft), dredge engineer, electric vibrator compactor/self-propelled compactor, 
elevator (on drum or buck hoist), finish machine, firemen, flexplane, forklift (regardless of lift height), form 
grader, hoist (one drum), joint sealing machine, mechanic helper, outboard motor boat, power sweeper 
(riding type), roller (rock), ross carrier, skid mounted or trailer mounted concrete pumps, skid steer machine 
with all attachments, switchman or b5rakeman, throttle valve man, tract air and road widening trencher,  
tractor (50 hp and over), truck crane oiler, tugger, welding machine, well points, whirley oiler, water 
pull/water pull/water truck when used for compacting:

BASE RATE         $28.28
FRINGE BENEFITS  15.00

Group B2:
Greaser on grease facilities servicing heavy equipment, all off road material handling equipment, including 
articulating dump trucks:

BASE RATE        $28.71
FRINGE BENEFITS   15.00

CLASSIFICATIONS                                                                RATE AND FRINGE 
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BENEFITS
OPERATING ENGINEERS (CONTINUED):

Group C: 
Bituminous distributor, cement gun, conveyor, mud jack, paving joint machine, pump, tamping machine, 
tractors (under 50 H.P.), vibrator, oiler, air compressors (under 200 cu. ft. per min. capacity), concrete saw,

burlap and curing machine, hydro seeder, power form handling equipment, deckhand oiler, hydraulic post 
driver, caisson drill and core drill helper (track or skid mounted), concrete saw, paving joint machine, roller 
(earth), steermen, tractors (under 50 hp):

BASE RATE    $27.97
FRINGE BENEFITS    15.00

Operators on cranes with booms 150 ft. and over including jib shall receive $1.00 above Class A-1 or Class A rate; 250 ft. and 
over including jib shall receive $1.00 above Class A-1 or Class A rate. All cranes with the length of the boom in combination 
with length of the piling leads equals or exceeds 150 ft. shall receive $1.00 above Class A-1 or Class A.

--------------------------------------------------------------------------------------------------------------------------------
---
PAINTERS:

Brush & Roller: BASE RATE        $24.74
FRINGE BENEFITS      9.54

Spray: BASE RATE $25.24
FRINGE BENEFITS  9.54

Sand Blasting & Hopper Tender: BASE RATE
$24.49 FRINGE BENEFITS  9.54 

Bridges (when highest point of clearance is 60 feet or more): BASE RATE $24.99
FRINGE BENEFITS  9.54

Sand Blasting, Hopper Tender (bridges when highest point of clearance is 60 feet or more):
BASE RATE $25.49
FRINGE BENEFITS  9.54

Bridge/Equipment Tender and or Containment Builder: BASE RATE $21.33
FRINGE BENEFITS  9.54

Bridge Quality Control: BASE RATE $16.45
FRINGE BENEFITS  9.54

Lead Abatement: BASE RATE $24.99
FRINGE BENEFITS  9.54

--------------------------------------------------------------------------------------------------------------------------------
--
PLUMBERS: BASE RATE    $22.52

FRINGE BENEFITS      7.80
--------------------------------------------------------------------------------------------------------------------------------
-
SHEET METAL: BASE RATE       $20.40
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FRINGE BENEFITS       7.80
--------------------------------------------------------------------------------------------------------------------------------
-

CLASSIFICATIONS                                                                RATE AND FRINGE 
BENEFITS

TRUCK DRIVERS:

Truck helper and warehouseman: BASE RATE     $23.20
FRINGE BENEFITS   14.50

Driver, winch truck and A-Frame when used in BASE RATE $23.30
transporting materials: FRINGE BENEFITS  14.50

Driver, (semi-trailer or pole trailer), BASE RATE $23.40
driver (dump truck, tandem axle), driver of distributor: FRINGE BENEFITS   14.50

Driver on mixer trucks (all types): BASE RATE         $23.45
FRINGE BENEFITS   14.50

Truck mechanic: BASE RATE         $23.50
FRINGE BENEFITS   14.50

Driver (3 tons and under), tire changer BASE RATE $23.53
and truck mechanic helper: FRINGE BENEFITS  14.50

Driver on pavement breakers: BASE RATE     $23.55
FRINGE BENEFITS   14.50

Driver (over 3 tons), driver (truck mounted rotary drill): BASE RATE        $23.74
FRINGE BENEFITS   14.50

Driver, Euclid and other heavy earth moving equipment BASE RATE $24.31
and Low Boy: FRINGE BENEFITS  14.50

Greaser on greasing facilities: BASE RATE         $24.40
FRINGE BENEFITS  14.50

END OF DOCUMENT
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Kentucky Determination No. CR-16-II-HWY dated July 1, 2016

Fringe benefit amounts are applicable for all hours worked except when otherwise noted.

No laborer, workman or mechanic shall be paid at a rate less than that of the General Laborer except those 
classified as bona fide apprentices registered with the Kentucky State Apprenticeship Supervisor unless 
otherwise specified in this schedule of wage rates.

These rates are listed pursuant to the Kentucky Determination No. CR-16-II-HWY dated July 1, 2016.  
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations adopted 
by the Commissioner of Workplace Standards.  Copies of these regulations will be furnished upon request 
from any interested person.

Before using apprentices on the job the contractor shall present to the Contracting Officer written evidence 
of registration of such employees in a program of a State apprenticeship and training agency approved and 
recognized by the U. S. Bureau of Apprenticeship and Training.  In the absence of such a State agency, the 
contractor shall submit evidence of approval and registration by the U. S. Bureau of Apprenticeship and 
Training.

The contract or shall submit to the Contracting Officer, written evidence of the established apprenticeship-
journeyman ratios and wage rates in the project area, which will be the basis for establishing such ratios 
and rates for the project under the applicable contract provisions.

TO: EMPLOYERS/EMPLOYEES

PREVAILING WAGE SCHEDULE:

The wages indicated on this wage schedule are the least permitted to be paid for the occupations 
indicated.  When an employee works in more than one classification, the employer must record the 
numbers of hours worked in each classification at the prescribed hourly base rate.
OVERTIME:
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a week, 
whichever gives the employee the greater wage.  At least time and one-half the base rate is required 
for all overtime.  A laborer, workman or mechanic and an employer may enter into a written 
agreement or a collective bargaining agreement to work more than eight (8) hours a calendar day 
but not more than ten (10) hours a calendar day for the straight time hourly rate.  Wage violations 
or questions should be directed to the designated Engineer or to the undersigned.

Director
Division of Construction Procurement
Frankfort, Kentucky 40622
502-564-3500
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 2.5% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Pike County. 
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PART IV  
 

INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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PROPOSAL BID ITEMS

Report Date 10/3/16
Page 1 of 3

161054

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 887.00 TON $
0020 00190 LEVELING & WEDGING PG64-22 18.00 TON $
0030 00212 CL2 ASPH BASE 1.00D PG64-22 1,083.00 TON $
0040 00301 CL2 ASPH SURF 0.38D PG64-22 149.00 TON $
0050 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0060 02677 ASPHALT PAVE MILLING & TEXTURING 17.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0070 01310 REMOVE PIPE 726.00 LF $
0080 01585 REMOVE DROP BOX INLET 4.00 EACH $

0090 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 17.00 EACH $

0100 02002 REMOVE TEMP CONC BARRIER WALL 400.00 LF $
0110 02091 REMOVE PAVEMENT 968.00 SQYD $
0120 02159 TEMP DITCH 1,475.00 LF $
0130 02160 CLEAN TEMP DITCH 738.00 LF $
0140 02200 ROADWAY EXCAVATION 225,145.00 CUYD $
0150 02262 FENCE-WOVEN WIRE TYPE 1 6,220.00 LF $
0160 02351 GUARDRAIL-STEEL W BEAM-S FACE 650.00 LF $
0170 02355 GUARDRAIL-STEEL W BEAM-S FACE A 200.00 LF $
0180 02371 GUARDRAIL END TREATMENT TYPE 7 4.00 EACH $
0190 02399 EXTRA LENGTH GUARDRAIL POST 32.00 EACH $
0200 02429 RIGHT-OF-WAY MONUMENT TYPE 1 23.00 EACH $
0210 02432 WITNESS POST 12.00 EACH $
0220 02482 CHANNEL LINING CLASS IA 50.00 TON $
0230 02488 CHANNEL LINING CLASS IV 3,216.00 CUYD $

0240 02545
CLEARING AND GRUBBING
22.4 ACRES 1.00 LS $

0250 02562 TEMPORARY SIGNS 87.00 SQFT $
0260 02585 EDGE KEY 48.40 LF $
0270 02610 RETAINING WALL-GABION 80.00 CUYD $
0280 02625 REMOVE HEADWALL 3.00 EACH $
0290 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0300 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0310 02690 SAFELOADING 301.00 CUYD $
0320 02701 TEMP SILT FENCE 1,475.00 LF $
0330 02703 SILT TRAP TYPE A 22.00 EACH $
0340 02704 SILT TRAP TYPE B 22.00 EACH $
0350 02705 SILT TRAP TYPE C 22.00 EACH $
0360 02706 CLEAN SILT TRAP TYPE A 22.00 EACH $
0370 02707 CLEAN SILT TRAP TYPE B 22.00 EACH $
0380 02708 CLEAN SILT TRAP TYPE C 22.00 EACH $
0390 02726 STAKING 1.00 LS $

0400 02731
REMOVE STRUCTURE
EASTBOUND 1.00 LS $
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PROPOSAL BID ITEMS

Report Date 10/3/16
Page 2 of 3

161054

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0410 02731
REMOVE STRUCTURE
WESTBOUND 1.00 LS $

0420 05950 EROSION CONTROL BLANKET 834.00 SQYD $
0430 05952 TEMP MULCH 72,342.00 SQYD $
0440 05953 TEMP SEEDING AND PROTECTION 54,257.00 SQYD $
0450 05963 INITIAL FERTILIZER 2.50 TON $
0460 05964 20-10-10 FERTILIZER 4.17 TON $
0470 05985 SEEDING AND PROTECTION 80,668.00 SQYD $
0480 05992 AGRICULTURAL LIMESTONE 50.01 TON $
0490 06514 PAVE STRIPING-PERM PAINT-4 IN 3,000.00 LF $
0500 10020NS FUEL ADJUSTMENT 38,939.00 DOLL $1.00 $ $38,939.00
0510 20911ED HIGH SLUMP 3000 PSI GROUT 140.00 CUYD $
0520 24740EC CONSTRUCTION ACCESS 1.00 LS $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0530 00462 CULVERT PIPE-18 IN 135.00 LF $
0540 00468 CULVERT PIPE-36 IN 164.00 LF $
0550 00472 CULVERT PIPE-60 IN 218.00 LF $
0560 00499 CULVERT PIPE-48 IN EQUIV 44.00 LF $
0570 00522 STORM SEWER PIPE-18 IN 98.00 LF $
0580 00524 STORM SEWER PIPE-24 IN 99.00 LF $
0590 00526 STORM SEWER PIPE-30 IN 72.00 LF $
0600 00528 STORM SEWER PIPE-36 IN 306.00 LF $
0610 01204 PIPE CULVERT HEADWALL-18 IN 1.00 EACH $
0620 01212 PIPE CULVERT HEADWALL-36 IN 1.00 EACH $
0630 01217 PIPE CULVERT HEADWALL-48 IN EQUIV 2.00 EACH $
0640 01220 PIPE CULVERT HEADWALL-60 IN 2.00 EACH $
0650 01480 CURB BOX INLET TYPE B 2.00 EACH $
0660 01490 DROP BOX INLET TYPE 1 1.00 EACH $
0670 01505 DROP BOX INLET TYPE 5B 3.00 EACH $
0680 01642 JUNCTION BOX-18 IN 1.00 EACH $
0690 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 2,112.00 SQYD $2.00 $ $4,224.00
0700 22628NN DROP BOX INLET-MOD 1.00 EACH $
0710 24814EC PIPELINE INSPECTION 1,054.00 LF $

Section:  0004 - BRIDGE-EASTBOUND
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0720 02231 STRUCTURE GRANULAR BACKFILL 257.00 CUYD $
0730 02998 MASONRY COATING 6,020.00 SQYD $
0740 03299 ARMORED EDGE FOR CONCRETE 84.00 LF $
0750 08001 STRUCTURE EXCAVATION-COMMON 1,821.10 CUYD $
0760 08002 STRUCTURE EXCAV-SOLID ROCK 2,604.80 CUYD $
0770 08100 CONCRETE-CLASS A 2,208.00 CUYD $
0780 08104 CONCRETE-CLASS AA 1,791.00 CUYD $
0790 08150 STEEL REINFORCEMENT 329,946.00 LB $
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PROPOSAL BID ITEMS

Report Date 10/3/16
Page 3 of 3

161054

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0800 08151 STEEL REINFORCEMENT-EPOXY COATED 529,707.00 LB $

0810 08160
STRUCTURAL STEEL
1500 LBS 1.00 LS $

0820 08472 EXPANSION DAM-4 IN NEOPRENE 84.00 LF $
0830 08500 APPROACH SLAB 234.00 SQYD $
0840 21532ED RAIL SYSTEM TYPE III 2,469.00 LF $
0850 23583EC DRILLED SHAFT-48 IN-COMMON 35.00 LF $
0860 23584EC DRILLED SHAFT-42 IN-ROCK 210.00 LF $
0870 23953EC BEAM ERECTION 35.00 EACH $
0880 24582EN PRECAST PC I BEAM-HN 72-49 1,395.00 LF $

Section:  0005 - BRIDGE-WESTBOUND
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0890 02231 STRUCTURE GRANULAR BACKFILL 237.00 CUYD $
0900 02274 FENCE-6 FT CHAIN LINK 300.00 LF $
0910 02998 MASONRY COATING 6,000.00 SQYD $
0920 03299 ARMORED EDGE FOR CONCRETE 84.00 LF $
0930 08001 STRUCTURE EXCAVATION-COMMON 1,217.40 CUYD $
0940 08002 STRUCTURE EXCAV-SOLID ROCK 2,324.40 CUYD $
0950 08100 CONCRETE-CLASS A 2,178.00 CUYD $
0960 08104 CONCRETE-CLASS AA 1,747.00 CUYD $
0970 08150 STEEL REINFORCEMENT 328,537.00 LB $
0980 08151 STEEL REINFORCEMENT-EPOXY COATED 518,907.00 LB $

0990 08160
STRUCTURAL STEEL
1380 LBS 1.00 LS $

1000 08472 EXPANSION DAM-4 IN NEOPRENE 84.00 LF $
1010 08500 APPROACH SLAB 234.00 SQYD $
1020 21532ED RAIL SYSTEM TYPE III 2,401.00 LF $
1030 23583EC DRILLED SHAFT-48 IN-COMMON 69.00 LF $
1040 23584EC DRILLED SHAFT-42 IN-ROCK 210.00 LF $
1050 23953EC BEAM ERECTION 35.00 EACH $
1060 24582EN PRECAST PC I BEAM-HN 72-49 1,395.00 LF $

Section:  0006 - MOBILIZATION AND/OR DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1070 02568 MOBILIZATION 1.00 LS $
1080 02569 DEMOBILIZATION 1.00 LS $
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